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PART T1: TENDERING PROCEDURES
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EASTERN CAPE PROVINCIAL GOVERNMENT
DEPARTMENT OF RURAL DEVELOPMENT AND AGRARIAN REFORM

BID FOR THE DESIGN, DELIVERY AND CONSTRUCTION OF MULTI-
FUNCTIONAL AQUACULTURE DEMONSTRATION FACILITY, AT DOHNE
AGRICULTURAL DEVELOPMENT INSTITUTE

T1.1 Tender Notice and Invitation to Tender

1. The Department of Rural Development and Agrarian Reform, Eastern Cape Provincial Government, invites
tenders for BID FOR THE DESIGN, DELIVERY AND CONSTRUCTION OF MULTI-FUNCTIONAL
AQUACULTURE DEMONSTRATION FACILITY, AT DOHNE AGRICULTURAL DEVELOPMENT
INSTITUTE

The scope of work includes, planning, design and construction of 20tons production multi-functional
aquaculture demonstration facility shall include the following:

Finfish and Hatchery Systems

Trout Egg hatching system

Tilapia Hatching and Brood stock holding

Egg incubators and Brine Shrimp hatching jars

Juvenile rearing facility

Electrification, and

Grow out facility

Upgrading the existing tunnels to be in line with aquaculture system
Rehabilitation of existing borehole

Time of completion for this contract is 8 Months

2. | All tenderers must submit proof of valid registration with the CIDB in a CE class of construction works: It is
estimated that tenderers must have a CIDB designation of level 4 CE or higher. Bidders exceeding their
threshold of CIDB grading by more than 15% in combination with any other contract awarded to the
contractor, which will be executed simultaneously, could be regarded as non-responsive.

The bidder must have a proven record in aquaculture design and installation projects completed, completion
certificate together with photos of the completed projects.
The bid must provide the following:
e Certificates that prove attendance and qualification at any international RAS (recirculating
aquaculture system) design training courses.
e Certificates of attendance and qualification from any local aquaculture training institutions.
e Proof of experience of similar aquaculture project implementation e.g. the entity should have
done business in excess of R 5 million and must prove to have relevant experience in the
aquaculture equipment design and construction field for at least 5 years.

3. Tender documents will be available during working hours after 08:00 as of 02 September 2024 until the
day before the tenders close and can be downloaded free of charge from the Departmental website
(www.drdar.gov.za) or https://etenders.treasury.gov.za/.

4. A compulsory site inspection and clarification meeting will be held on 11 September 2024 at 11:00 at
Dohne ADI, Engineering Boardroom. After the Clarification meeting the prospective tenderers will be
taken to the site to familiarize themselves with the conditions of the roads and site. No documents will be
sold at the site inspection meeting. No late attendance will be entertained.
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5. The completed tender document and any supporting documentation shall be placed in a single sealed
envelope clearly marked “CONTRACT NO: SCMU8-24/25-0100: THE BID FOR THE DESIGN, DELIVERY
AND CONSTRUCTION OF MULTI-FUNCTIONAL AQUACULTURE DEMONSTRATION FACILITY, AT
DOHNE AGRICULTURAL DEVELOPMENT INSTITUTE ” and deposited in the tender box at:

THE DEPARTMENT OF RURAL DEVELOPMENT AND AGRARIAN REFORM, 1ST FLOOR, INDWE
HOUSE,BHISHO,5600 SCM OFFICES not later than 11:00 on 27 SEPTEMBER 2024 when the tender
box will close.

Tenderers should ensure that tender documents are delivered timeously to the correct address. If the tender
is late, it will not be accepted for consideration.

6. Tenders will be opened in public immediately after closing time where the name of the tenderer, the
financial offer, preference points claimed and proposed period for completion will be read out loud.

7. All submitted certificates must be valid for 90 days after the Tender Closing Date.

In terms of Preferential Procurement Regulation of 2022 the 80/20 preference point system is applicable.

8.

9. The Department is targeting specific goals in accordance to the Supply Chain Management Policy
2023 with reference to the Preferential Procurement Regulations 2022 The tenderers must submit
verification documentation in proof of the preferential points claimed on SDB 6.1, according to table
below:

No | Specific Goals Preference Documentation to be submitted by bidders to validate their claim
Points for points
allocated out
of the 20
1 An EME or QSE whichis | 5 e D Copy
at least 51% owned by ¢ CIPC (Company registration)’
black people e CSD report (the ownership status of the 2 documents
must correspond in order to be awarded points)
2 Located in the province | 2 ¢ Municipal rates account OR
where the services will o Letter from councilor confirming residence OR
be rendered/ items ° Lease Agreement
delivered
3 An EME or QSE whichis | 7 o ID Copy
at least 51% owned by e CIPC (Company registration)’
women e CSD report (the ownership status of the 2 documents
must correspond in order to be awarded points)
4 | AnEME or QSE whichis | 4 e IDCopy
at least 51% owned by e CIPC (Company registration)’
youth (up to 35 years of e CSD report (the ownership status of the 2 documents
age) must correspond in order to be awarded points)
5 | AnEME or QSE whichis | 2 e D Copy
at least 51% owned by e CIPC (Company registration)
people with disability e CSD report (the ownership status of the 2 documents
must correspond in order to be awarded points)
e Medical certificate
o  SASSA registration or confirmation of disability from a
relevant authority.
A trust, consortium or joint venture must obtain and submit documented proof for each party of
such trust, consortium or joint venture.
All tenderers must be registered on the National Treasury Centralized Suppliers Data Base, the CSD before
10. | the closing date of tenders and provide the information.
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Invalid or non-submission of the following documents will render the Bidder disqualified:

» Tax compliance status and company directors of bidders will be verified on CSD for all
price quotations and bids. Therefore, Hard copies of Tax Certificate are no more
required.

> JV Agreement (if Applicable)

» Proof of CSD registration (active & recently updated)

» Proof of specialist in Aquaculture planning and design on project team (Provide CV)

> Certificates that prove attendance and qualification at any international RAS
(recirculating aquaculture system) design training courses.

» Certificates of attendance and qualification from any local aquaculture training
institutions.

» Proof of experience of similar aquaculture project implementation e.g. the entity should
have done business in excess of R 5 million and must prove to have relevant experience
in the aguaculture equipment design and construction field for at least 5 years.

» Proof of CIDB registration

11. | Part of the works cannot be sub contracted without prior approval from the Engineer.
The tender with the lowest price or any tender offer will not necessarily be accepted.
12.
For a project to the value of R 3.0 million and more, a Bidder/Contractor who is not from the Eastern
13 | Cape Province, must sub-contract 25% of the contract value to a Bidder/Contractor within the
Eastern Cape Province.
14 | All tenders must be submitted on the official forms — (not to be re-typed). Telephonic, telegraphic, e-mail or
facsimile will not be accepted.
15 | Failure to supply all supplementary information, certificates and documentation may result in the tender
being rendered non-responsive.
16. | Thistender is subject to the General Conditions of Contract (GCC 2015) and, if applicable, any other Special
Conditions of Contract (SCC).
17. | Bidders must submit in terms of point 15 above, the following with the bid submission:
i) Proof of the CSD registration of the subcontractor(s).
i) Provide details of which items in the bill of quantities will be part of the subcontracting agreement.
iii) Proof of specialist in Aquaculture planning and design on project team (Provide CV) must be supplied
with the tender document.
18. | NB: Bidders should note that this forms part of a batch of tenders included into the DRDAR
infrastructure program within the Eastern Cape; the employer reserves the right not to award more
than TWO projects to be executed simultaneously within the province. The department as a
procuring entity will conduct arisk assessment based on amounts and nature of the commodity for
the final decision vs the bidder’s capacity.
19. | Administrative enquiries should be directed to:
Mrs. S. Minya
Tel: 040 602 5263/ 079 505 9722
e-mail: nosibusiso.minya@drdar.gov.za
20. | Technical enquiries should be directed to:

Mr. T Mkhehle

Tel: 083 5000 538

Email: thembela.mkhehle@drdar.gov.za
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PART A

INVITATION TO BID

SBD1

YOU ARE HEREBY INVITED TO BID FOR REQUIREMENTS OF THE (NAME OF DEPARTMENT/ PUBLIC ENTITY)

BID NUMBER: SCMU8-24/25-0100 | CLOSING DATE: | 27 SEPTMBER 2024 | CLOSING TIME: | 11:00
BID FOR THE DESIGN, DELIVERY AND CONSTRUCTION OF MULTI-FUNCTIONAL AQUACULTURE
DESCRIPTION DEMONSTRATION FACILITY, AT DOHNE AGRICULTURAL DEVELOPMENT INSTITUTE

BID RESPONSE DOCUMENTS MAY BE DEPOSITED IN THE BID BOX SITUATED AT (STREET ADDRESS)

THE DEPARTMENT OF RURAL DEVELOPMENT AND AGRARIAN REFORM

1ST FLOOR, INDWE HOUSE

BHISHO,5600 SCM OFFICES

BIDDING PROCEDURE ENQUIRIES MAY BE DIRECTED TO TECHNICAL ENQUIRIES MAY BE DIRECTED TO:

CONTACT PERSON Mrs N Minya CONTACT PERSON Mr. T. Mkhehle

TELEPHONE

NUMBER 040 602 5263/079 505 97 22 TELEPHONE NUMBER 083 5000 538

FACSIMILE NUMBER FACSIMILE NUMBER

E-MAIL ADDRESS nosibusiso.minya@drdar.gov.za E-MAIL ADDRESS thembela.mkhehle@drdar.gov.za

SUPPLIER INFORMATION

NAME OF BIDDER

POSTAL ADDRESS

STREET ADDRESS

TELEPHONE
NUMBER

CODE

NUMBER

CELLPHONE
NUMBER

FACSIMILE NUMBER

CODE

NUMBER

E-MAIL ADDRESS

VAT REGISTRATION
NUMBER

SUPPLIER
COMPLIANCE
STATUS

TAX COMPLIANCE
SYSTEM PIN:

CENTRAL
SUPPLIER
DATABASE No:

OR

MAAA

ARE YOU THE
ACCREDITED
REPRESENTATIVE IN
SOUTH AFRICA FOR
THE GOODS
ISERVICES
OFFERED?

[JYes [ INo

[IF YES ENCLOSE PROOF]

ARE YOU A FOREIGN BASED
SUPPLIER FOR THE GOODS
ISERVICES OFFERED?

[ IYes
[IF YES, ANSWER THE

QUESTIONNAIRE BELOW]

[ INo

QUESTIONNAIRE TO B

IDDING FOREIGN SUPPLIERS

IS THE ENTITY A RESIDENT OF THE REPUBLIC OF SOUTH AFRICA (RSA)?
DOES THE ENTITY HAVE A BRANCH IN THE RSA?
DOES THE ENTITY HAVE A PERMANENT ESTABLISHMENT IN THE RSA?

DOES THE ENTITY HAVE ANY SOURCE OF INCOME IN THE RSA?

IS THE ENTITY LIABLE IN THE RSA FOR ANY FORM OF TAXATION?
IF THE ANSWER IS “NO” TO ALL OF THE ABOVE, THEN IT IS NOT A REQUIREMENT TO REGISTER FOR A TAX COMPLIANCE STATUS
SYSTEM PIN CODE FROM THE SOUTH AFRICAN REVENUE SERVICE (SARS) AND IF NOT REGISTER AS PER 2.3 BELOW.

[ ] YES [INO
(] YES [INO
(] YES [INO
] YES [INO
L] YES [INO
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PART B SBD1
TERMS AND CONDITIONS FOR BIDDING

1. BID SUBMISSION:

1.1. BIDS MUST BE DELIVERED BY THE STIPULATED TIME TO THE CORRECT ADDRESS. LATE BIDS WILL NOT
BE ACCEPTED FOR CONSIDERATION.

1.2. ALL BIDS MUST BE SUBMITTED ON THE OFFICIAL FORMS PROVIDED (NOT TO BE RE-TYPED) OR IN THE
MANNER PRESCRIBED IN THE BID DOCUMENT.

1.3. THIS BID IS SUBJECT TO THE PREFERENTIAL PROCUREMENT POLICY FRAMEWORK ACT, 2000 AND THE
PREFERENTIAL PROCUREMENT REGULATIONS, THE GENERAL CONDITIONS OF CONTRACT (GCC) AND,
IF APPLICABLE, ANY OTHER SPECIAL CONDITIONS OF CONTRACT.

1.4. THE SUCCESSFUL BIDDER WILL BE REQUIRED TO FILL IN AND SIGN A WRITTEN CONTRACT FORM
(SBD?).

2. TAXCOMPLIANCE REQUIREMENTS

2.1 BIDDERS MUST ENSURE COMPLIANCE WITH THEIR TAX OBLIGATIONS.

2.2 BIDDERS ARE REQUIRED TO SUBMIT THEIR UNIQUE PERSONAL IDENTIFICATION NUMBER (PIN) ISSUED
BY SARS TO ENABLE THE ORGAN OF STATE TO VERIFY THE TAXPAYER'S PROFILE AND TAX STATUS.

2.3 APPLICATION FOR TAX COMPLIANCE STATUS (TCS) PIN MAY BE MADE VIA E-FILING THROUGH THE SARS
WEBSITE WWW.SARS.GOV.ZA.

24 BIDDERS MAY ALSO SUBMIT A PRINTED TCS CERTIFICATE TOGETHER WITH THE BID.

2.5 INBIDS WHERE CONSORTIA/JOINT VENTURES / SUB-CONTRACTORS ARE INVOLVED; EACH PARTY MUST
SUBMIT A SEPARATE TCS CERTIFICATE / PIN / CSD NUMBER.

26 WHERE NO TCS PIN IS AVAILABLE BUT THE BIDDER IS REGISTERED ON THE CENTRAL SUPPLIER
DATABASE (CSD), A CSD NUMBER MUST BE PROVIDED.

2.7 NO BIDS WILL BE CONSIDERED FROM PERSONS IN THE SERVICE OF THE STATE, COMPANIES WITH
DIRECTORS WHO ARE PERSONS IN THE SERVICE OF THE STATE, OR CLOSE CORPORATIONS WITH
MEMBERS PERSONS IN THE SERVICE OF THE STATE.

NB: FAILURE TO PROVIDE / OR COMPLY WITH ANY OF THE ABOVE PARTICULARS MAY RENDER THE BID
INVALID.

SIGNATURE OF BIDDER: e

CAPACITY UNDER WHICH THIS BID IS SIGNED: ..o,
(Proof of authority must be submitted e.g. company resolution)

DATE:
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T1.2

Tender Data
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EASTERN CAPE PROVINCIAL GOVERNMENT
DEPARTMENT OF RURAL DEVELOPMENT AND AGRARIAN REFORM

BID FOR THE DESIGN, DELIVERY AND CONSTRUCTION OF MULTI-FUNCTIONAL
AQUACULTURE DEMONSTRATION FACILITY, AT DOHNE AGRICULTURAL
DEVELOPMENT INSTITUTE

T1.2 Tender Data

The conditions of tender are the Standard Conditions of Tender as contained in Annex C of the CIDB
Standard for Uniformity in Construction Procurement (August 2019). (See www.cidb.org.za).

The Standard Conditions of Tender make several references to the Tender Data for details that apply
specifically to this tender. The Tender Data shall have precedence in the interpretation of any ambiguity
or inconsistency between it and the standard conditions of tender. Each item of data given below is
cross-referenced to the clause in the Standard Conditions of Tender to which it mainly applies.

The additional conditions of tender are:

Clause
number

F.1.1 The employer is the Department of Rural Development and Agrarian Reform, Eastern Cape

Tender Data

Provincial Government.

F.1.2 The tender documents issued by the employer comprise:
T1.1 Tender notice and invitation to tender
T1.2 Tender data
T2.1 List of returnable documents
Part 1: Agreements and contract data
C1.1 Form of offer and acceptance
C1.2 Contract data
C1.3 Form of Guarantee
C1.4 Adjudicator’s Contract
Part 2: Pricing data
C2.1 Pricing instructions
C2.2 Activity schedules / Bills of Quantities
Part 3: Scope of work
C3.1 Scope of work
C3.2 Specifications
Part 4: Site information
C4.1 Site information

C4.2 Drawings
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Additional documents of which the Contractor are to obtain their own copies are:

“General Conditions of Contract for Construction Works — 3" Edition 2015”.

This document is issued by the South African Institution of Civil Engineering. (Short title “General
Conditions of Contract for Construction Works 2015”), and is obtainable separately. Tenderers shall
obtain their own copies.

“South African National Standards”.
These documents are obtainable separately, and tenderers shall obtain their own copies of the
applicable sections.

“The Occupational Health and Safety Act No 85 of 1993 and Amendment Act No 181 of 1993,
and the Construction Regulations 2014”.
This document is obtainable separately, and tenderers shall obtain their own copies.

In addition, tenderers are advised, in their own interest, to obtain their own copies of the following acts,
regulations and standards referred to in this document as they are essential for the tenderer to get
acquainted with the basics of construction management, the implementation of preferential
construction procurement policies and participation of targeted enterprise and labour.

The Construction Industry Development Board Act No 38 of 2000 and the Regulations in terms
of the CIDB Act 38/2000, Government Notice No 692 of 9 June 2004,

SANS 1921:2004 Construction and Management
Part 1. General Engineering and Construction Works;
Part 6: HIV/AIDS Awareness.

SANS 10396:2003 Implementing Preferential Construction Procurement Policies using
Targeted Procurement Procedures

SANS 1914:2003 Targeted Construction Procurement, Parts 1to 6, dealing with Participation of
Targeted Enterprises, Joint Ventures, Targeted Labour etc.

The Department of Rural Development and Agrarian Reform Procurement Policy.
The Tender Document and the drawings shall be obtained from the Employer or his authorized

representative at the physical address stated in the Tender Notice, upon payment of the deposit stated
in the Tender Notice.

Clause | Data
The employer’s agent is:

C.l14 Name: Mr. Sonwabile Kondlo
DEPARTMENT OF RURAL DEVELOPMENT & AGRARIAN REFORM
Engineering Services
Private Bag X15
Stutterheim
4930
Tel: 043 683 4022
Cell: 063 683 0652
E-mail: Sonwabile.Kondlo@drdar.gov.za

c21 Only those tenderers who are registered with the CIDB, or are capable of being so prior to the

o evaluation of submissions, in a contractor grading designation equal to or higher than a contractor
grading designation determined in accordance with the sum tendered, or a value determined in
accordance with Regulation 25 (1B) or 25(7A) of the Construction Industry Development Regulations
for a 4 CE class of construction work, are eligible to have their tenders evaluated. Bidders exceeding
the threshold of CIDB grade 4 in combination with any other contract awarded to the contractor which
will be executed simultaneously could be regarded as non-responsive.
Joint ventures are eligible to submit tenders provided that:
The Tender 12
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1. every member of the joint venture is registered with the CIDB;
2. the lead partner has a contractor grading designation in the 4 CE class of construction work;
and
3. the combined contractor grading designation calculated in accordance with the Construction
Industry Development Regulations is equal to or higher than a contractor grading designation
determined in accordance with the sum tendered for a 4 CE class of construction work or a value
determined in accordance with Regulation 25 (1B) or 25(7A) of the Construction Industry Development
Regulations.
c.22 The employer will not compensate the tenderer for any costs incurred during the tender process.
c.2.7 The arrangements for a clarification meeting are as stated in the Tender Notice and Invitation to
Tender.
C.2.13.2 | Submit one original document completed in black ink.
The closing time for submission of tender offers is as stated in the Tender Notice and Invitation to
Tender.
Ensure that the employer receives the tender offer at the address specified in the tender data not later
than the closing time stated in the tender data. Proof of posting shall not be accepted as proof of
delivery.
Accept that, if the employer extends the closing time stated in the tender data for any reason, the
requirements of the standard conditions of tender in this part of SANS 10845 apply equally to the
extended deadline.
C.2.13.5 | The employer’s address for delivery of tender offers and identification details to be shown on each
tender offer package are:
Location of tender box:
THE DEPARTMENT OF RURAL DEVELOPMENT AND AGRARIAN REFORM,
SCM OFFICES
1ST FLOOR, INDWE HOUSE,
BHISHO, 5600,
Physical address:
SCM OFFICES
1ST FLOOR, INDWE HOUSE,
Bhisho, 5600.
Identification details: Reference number, title of tender and the closing date and time of the tender.
Postal address: Department of Rural Development and Agrarian Reform
Supply Chain Management Directorate
Private Bag X040
Bhisho, 5600
C.2.13.9 | Telephonic, telegraphic, telex, facsimile or e-mailed tender offers will not be accepted.
C.2.15. | The closing time for submission of tender offers is as stated in the Tender Notice and Invitation to
Tender.
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C.2.17.

Additional information/clarification could be requested after closure of the bid. Non-submission / late
submission of such information/clarification, could result in the bid being declared non-responsive.

The employer may also request additional information / bank ratings, in order to establish the financial
capacity of the bidder. Non-submission / late submission of such information / bank ratings, could
result in the bid being declared non-responsive.

C.2.16.

The tender offer validity period is 90 days

C.2.238.

The tenderer is required to submit with his tender

e a Copy of CSD registration Proof (Active & Recently updated).

Joint Venture Agreement and Power of attorney in case of a Joint Venture.
ID certificates in case of one-man concerns.

Workman’s Compensation Registration Certificate.

Documentation to proof preferential points claimed.

C34

Tenders will be opened in public immediately after closing time where the name of the tenderer,
the financial offer, preference points claimed and proposed period for completion will be read
out loud.

C.3.11.

This bid will be evaluated in Four (4) phases as follows:

Phase One: Prequalification: Only bids of bidders having an aquaculture designer with a list of
project completed will be further considered.

Phase Two: Compliance, responsiveness to the bid rules and conditions, thereafter they will be
evaluated on PPPFA.

Phase Three: Bidders passing all stages above will thereafter be evaluated on PPPFA.

PREFERENTIAL PROCUREMENT POLICY FRAMEWORK ACT (PPPFA) POINTS WILL BE
AWARDED AS FOLLOWS:

Maximum points on price - 80 points

Maximum points for Specific goals - 20 points

Maximum points - 100 points

Important:

e Failure to submit a fully completed and singed bid document such as Bill of Quantities,
work program etc. will result in the bid not being further considered.

e Gross calculation errors, and omissions in the Bill of Quantities, will render the bid non-

responsive.

1. PHASE ONE: PRE-QUALIFICATION

Prequalification: Bids of bidders adhering to the minimum CIDB grading designation, and who’s
CIDB registration is active on the closing date will be considered further.

Bids of bidders having a proven experience on completing design and installation of RAC
aguaculture system- with a list of projects completed of value not less than R3.5M will be further
considered.

Bidder must have an aquaculture designer.
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2. PHASE TWO: RESPONSIVENESS TO THE BID REQUIREMENTS AND RULES

A. Bidders’ proposals must meet the following minimum requirements and supporting
documents must be submitted with the completed bid document in a sealed
envelope in the bid box at the closing date and time. Failure to comply will
automatically eliminate the bid for further consideration:

Bid Document (This Document must be submitted in its original format)

Bids which are late, incomplete, unsigned or submitted by facsimile or electronically, will

not be accepted.

Bidders must be a legal entity or partnership or joint venture or consortia.

Form of offer and Acceptance (fully completed and signed)

SBD 4- Declaration of Interest (fully completed and signed)

. Compulsory Enterprise Questionnaire (Completed and signed)

7. Include in the rates, prices, and the tendered total of the prices (if any) all duties, taxes
(except Value Added Tax (VAT), and other levies payable by the successful tenderer, such
duties, taxes and levies being those applicable 14 days before the closing time stated in the
tender data. Bidders are not entitled add VAT to the tender price, nor to claim the VAT if they
are not VAT registered vendors.

8. Certificate of Authority for Joint Ventures (if applicable). In the case of a joint venture, a
signed JV agreement stating the share interest or percentage of each partner should also
be made available to the department by the JV.

9. Resolution to Sign (if applicable)

10.Attendance of compulsory briefing meeting (where applicable)

11.0Only one offer per item per bidder is allowed and alternative offers will not be considered.
If more than one offer per item is received, none of the offers will be considered. Bidders
are also not allowed to submit a bid/ quotation whilst they are in agreements with other
bidders in the form of joint ventures or consortiums.

12.This tender will be awarded as a whole. All trades listed in the Bills of Quantities or Pricing
schedule must be priced for (except provisional sums and allowances), failure to do so will
result increase commercial risk of the bid and may lead to elimination or passing over of
the bidder.

13.Past experience reports(Refer to Annexure K and H)

14.List of Key personnel and their CVs

15.Work program

N =

o U s w

B. Other Conditions of bid/ Non eliminating

DRDAR Policy applies.

Returnable Schedule: SBD1 — Invitation to bid must be completed and signed

The bidder must be registered on the Central Supplier Database (CSD) prior the award

All bidders’ tax matters must be in order prior award. Bidders’ tax matters will be verified

through CSD.

Declaration of Employees of the State or other State Institutions.

Bidders must submit a minimum of three (3) written contactable references for projects

successfully completed in the past (clearly indicating client name, contract value, contract

term, contact person, contact details). Refer to Annexure | and Annexure M. This is not
an elimination factor, but important for the department to make a decision. Unless it is
used for Quality/functionality Points.

7. Bidders must submit a list of projects where he or she has submitted tender offers but
tender results have not been confirmed by the client.

8. Bidders must submit their company profiles, list of available resources, plant and
machinery and any other additional capacity with the bid. This is not an elimination factor,
but important for the department to make a decision. Unless it is used for
Quality/functionality Points.

9. The bidder must also list all projects where there are pending litigations or litigations have
been concluded. The form for this is also attached after Annexure J.

10. Bidders submit al the required documented proof to validate the preferential points
claimed on SBD 6.1. (Refer to Point 9 of the Tender Notice)

11. The Department will contract with the successful bidder by signing a formal contract.

pONPE

o g
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12. This tender will be awarded as a whole. All trades listed in the Bills of Quantities or Pricing
schedule must be priced for (except provisional sums and allowances which also need to
be added to the total), failure to do so will increase commercial risk of the bid and may
lead to elimination or passing over of the bidder.

13. Wherever a brand name is specified in this document (i.e. specifications, pricing
schedule, bill of quantities or anywhere), the department requires an item
similar/equivalent or better.

3. PHASE THREE: EVALUATION POINTS ON PRICE AND REGULATIONS OF 2022

The 80/20 preference point system shall be applied for the purposes of this bid as
per the requirements of the Preferential Procurement Policy Framework Act, 2000 (Act
No. 5 of 2000) and SPECIFIC GOALS/ PPPFA Regulations of 2022

Criteria Points
POINTS ON PRICE 80
SPECIFIC GOALS 20
TOTAL 100

The 80/20 preference point system for acquisition of services, works or goods up to Rand value
of R50 million:

(@)  The following formula must be used to calculate the points for price in respect of tenders
(including price quotation) with a Rand value equal to, or above R 30 000 and up to Rand
value of R 50 000 000 (all applicable taxes included):

The financial offer will be scored using the following formula:
A=(1-(P-Pm))

Pm
The value of value of W1 is:

1) 90 where the financial value inclusive of VAT of all responsive tenders received have a value
in excess of R 50 000 000 or
2) 80 where the financial value inclusive of VAT of one or more responsive tender offers have a

value that equals or is less than R 50 000 000.

C.3.13. Tender offers will only be accepted if:

a) the tenderer is registered on the Central Supplier Database (CSD) for the South African
government (see https://secure.csd.gov.za/ ) unless it is a foreign supplier with no local registered
entity

b) the tenderer is in good standing with SARS according to the Central Supplier Database. Bidders
must submit a CSD no. or tax status compliance pin.

c) the preferred tenderer will be required to submit an approved insurer undertaking to provide the
Performance Bond / Guarantee / Surety / Security to the format and/or standard as per contract
data.

d) the tenderer is registered with the Construction Industry Development Board in an appropriate
contractor grading designation;

e) the tenderer or any of its directors/shareholders is not listed on the Register of Tender Defaulters
in terms of the Prevention and Combating of Corrupt Activities Act of 2004 as a person prohibited
from doing business with the public sector;

f) the tenderer has not:

i) abused the Employer’s Supply Chain Management System; or
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)

h)

m)

n)

0)

p)

Q)

i) failed to perform on any previous contract and has been given a written notice to this

effect;

the tenderer has completed the Compulsory Declaration and there are no conflicts of interest
which may impact on the tenderer’s ability to perform the contract in the best interests of the
employer or potentially compromise the tender process;

the tenderer has completed the Compulsory Enterprise Questionnaire and there are no conflicts
of interest which may impact on the tenderer’s ability to perform the contract in the best interests
of the employer or potentially compromise the tender process and persons in the employ of the
state are permitted to submit tenders or participate in the contract;

Bids which are late, incomplete, unsigned or submitted by facsimile or electronically will not be
accepted.

the tenderer is registered and in good standing with the compensation fund or with a licensed
compensation insurer;

The tenderer undertakes to maximize the sourcing of building material or infrastructure input
material from Eastern Cape based suppliers or manufacturers.

the employer is reasonably satisfied that the tenderer has in terms of the Construction
Regulations, 2014, issued in terms of the Occupational Health and Safety Act, 1993, the
necessary competencies and resources to carry out the work safely.

A Resolution of signatory form has been completed and signed by director/s or a letter bearing
a letterhead of the tenderer has been attached (specific to this bid) to the bid submission; it must
be duly signed by all directors and submitted the bid. Only a duly authorized official can sign the
bid.

Prospective bidders must register on CSD prior submitting bids (open tenders). Any prospective
bidder found to have Tax matters not in order with SARS (verified through CSD) during the
evaluation process (after being given an opportunity to rectify tax matters) will be eliminated and
not be considered further in the process. Preferred bidder/s will be afforded an opportunity to
rectify their tax affairs within 7 days. A bidder that fails to rectify its tax matters with SARS will be
eliminated.

NOTE: The amount reflected on the Form of Offer and Acceptance takes precedence over any
other total amount indicated elsewhere in bidder’s tender submission. If the Form of Offer and
Acceptance has no value or figure, the bidder will be regarded as having made no offer.

The department reserves the right not to award the bid to the most favorable tenderer, if any of
the situations occur: if it is not assisting in the advancement of designated groups; risk profile of
the favorable firm is too high; the bidder has been awarded a considerable number of projects
by the department or provincial government; has performed unsatisfactorily in the past, etc.

Documents required for the specific goals:

No

Specific Goals Documentation to be submitted by bidders to validate their claim for points

An EME or QSE which is at ID Copy

least 51% owned by black e  CIPC (Company registration)’

people o  CSD report (the ownership status of the 2 documents must correspond
in order to be awarded points)

Located in the province ¢ Municipal rates account OR

where the services will be e Letter from councilor confirming residence OR
rendered/ items delivered e  Lease Agreement

An EME or QSE which is at e ID Copy
least 51% owned by women e  CIPC (Company registration)’

o CSD report (the ownership status of the 2 documents must correspond
in order to be awarded points)
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4 An EME or QSE which is at
least 51% owned by youth
(up to 35 years of age)

ID Copy

CIPC (Company registration)’

CSD report (the ownership status of the 2 documents must correspond
in order to be awarded points)

5 An EME or QSE which is at
least 51% owned by people
with disability

ID Copy

CIPC (Company registration)

CSD report (the ownership status of the 2 documents must correspond
in order to be awarded points)

Medical certificate

SASSA registration or confirmation of disability from a relevant
authority.

C.3.17. | The number of paper copies of the signed contract to be provided by the employer is one.
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T1.3 STANDARD CONDITIONS OF TENDER

The conditions of tender are the Standard Conditions of Tender as contained in Annex C of the CIDB
Standard for Uniformity in Construction Procurement (August 2019). (See www.cidb.org.za).

C.1 General

Cl1 Actions

C.1.1.1 The employer and each tenderer submitting a tender offer shall comply with these conditions
of tender. In their dealings with each other, they shall discharge their duties and obligations
as set out in C.2 and C.3, timeously and with integrity, and behave equitably, honestly and
transparently, comply with all legal obligations and not engage in anticompetitive practices.

C.1.1.2 The employer and the tenderer and all their agents and employees involved in the tender
process shall avoid conflicts of interest and where a conflict of interest is perceived or known,
declare any such conflict of interest, indicating the nature of such conflict. Tenderers shall
declare any potential conflict of interest in their tender submissions. Employees, agents and
advisors of the employer shall declare any conflict of interest to whoever is responsible for
overseeing the procurement process at the start of any deliberations relating to the
procurement process or as soon as they become aware of such conflict and abstain from
any decisions where such conflict exists or recuse themselves from the procurement
process, as appropriate.

Note: 1) A conflict of interest may arise due to a conflict of roles which might provide an incentive
for improper acts in some circumstances. A conflict of interest can create an appearance
of impropriety that can undermine confidence in the ability of that person to act properly
in his or her position even if no improper acts result.

2) Conflicts of interest in respect of those engaged in the procurement process include direct,
indirect or family interests in the tender or outcome of the procurement process and any
personal bias, inclination, obligation, allegiance or loyalty which would in any way affect
any decisions taken.

C.1.1.3 The employer shall not seek and a tenderer shall not submit a tender without having a firm
intention and the capacity to proceed with the contract.

C.1.2 Tender Documents
The documents issued by the employer for the purpose of a tender offer are listed in the tender data.
C.1.3 Interpretation

C.1.3.1 The tender data and additional requirements contained in the tender schedules that are
included in the returnable documents are deemed to be part of these conditions of tender.

C.1.3.2 These conditions of tender, the tender data and tender schedules which are required for tender
evaluation purposes, shall form part of any contract arising from the invitation to tender.

C.1.3.3 For the purposes of these conditions of tender, the following definitions apply:
a) conflict of interest means any situation in which:

i) someone in a position of trust has competing professional or personal interests which
make it difficult to fulfill his or her duties impartially;
i) an individual or tenderer is in a position to exploit a professional or official capacity in
some way for their personal or corporate benefit; or
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iii) incompatibility or contradictory interests exist between an employee and the tenderer
who employs that employee.

b) comparative offer means the price after the factors of a non-firm price and all
unconditional discounts it can be utilised to have been taken into consideration;

c) corrupt practice means the offering, giving, receiving or soliciting of anything of value
to influence the action of the employer or his staff or agents in the tender process;

d) fraudulent practice means the misrepresentation of the facts in order to influence the
tender process or the award of a contract arising from a tender offer to the detriment of
the employer, including collusive practices intended to establish prices at artificial levels;

C.1.4 Communication and employer’s agent

Each communication between the employer and a tenderer shall be to or from the employer's agent
only, and in a form that can be readily read, copied and recorded. Communications shall be in the
English language. The employer shall not take any responsibility for non-receipt of communications
from or by a tenderer. The name and contact details of the employer’s agent are stated in the tender
data.

C.1.5 Cancellation and Re-Invitation of Tenders

C.1.5.1 An employer may, prior to the award of the tender, cancel a tender if-

a) due to changed circumstances, there is no longer a need for the engineering and
construction works specified in the invitation;

b) funds are no longer available to cover the total envisaged expenditure; or
C) no acceptable tenders are received.
d) there is a material irregularity in the tender process.

C.1.5.2 The decision to cancel a tender invitation must be published in the same manner in which the
original tender invitation was advertised

C.1.5.3 An employer may only with the prior approval of the relevant treasury cancel a tender invitation
for the second time.

C.1.6 Procurement procedures
a) C.1.6.1 General

Unless otherwise stated in the tender data, a contract will, subject to C.3.13, be concluded with the
tenderer who in terms of C.3.11 is the highest ranked or the tenderer scoring the highest number of
tender evaluation points, as relevant, based on the tender submissions that are received at the closing
time for tenders.

b) C.1.6.2 Competitive negotiation procedure

C.1.6.2.1 Where the tender data require that the competitive negotiation procedure is to be followed,
tenderers shall submit tender offers in response to the proposed contract in the first round of
submissions. Notwithstanding the requirements of C.3.4, the employer shall announce only the names
of the tenderers who make a submission. The requirements of C.8 relating to the material deviations
or qualifications which affect the competitive position of tenderers shall not apply.

C.1.6.2.2 All responsive tenderers or at least a minimum of not less than three responsive tenderers
that are highest ranked in terms of the evaluation criteria stated in the tender data shall be invited to
enter into competitive negotiations based on the principle of equal treatment, keeping confidential the
proposed solutions and associated information.

Notwithstanding the provisions of C.2.17, the employer may request that tenders be clarified, specified
and fine-tuned in order to improve a tenderer's competitive position provided that such clarification,
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specification, fine-tuning or additional information does not alter any fundamental aspects of the offers
or impose substantial new requirements which restrict or distort competition or have a discriminatory
effect.

C.1.6.2.3 At the conclusion of each round of negotiations, tenderers shall be invited by the employer
to revise their tender offer based on the same evaluation criteria, with or without adjusted weightings.
Tenderers shall be advised when they are to submit their best and final offer.

C.1.6.2.4 The contract shall be awarded in accordance with the provisions of C.3.11 and C.3.13 after
tenderers have been requested to submit their best and final offer.

c) C.1.6.3 Proposal procedure using the two stage-system

C.1.6.3.1 Option 1

Tenderers shall in the first stage submit technical proposals and, if required, cost parameters around
which a contract may be negotiated. The employer shall evaluate each responsive submission in terms
of the method of evaluation stated in the tender data, and in the second stage negotiate a contract with
the tenderer scoring the highest number of evaluation points and award the contract in terms of these
conditions of tender.

C.1.6.3.2 Option 2

C.1.6.3.2.1 Tenderers shall submit in the first stage only technical proposals. The employer shall invite
all responsive tenderers to submit tender offers in the second stage, following the issuing of
procurement documents.

C.1.6.3.2.2 The employer shall evaluate tenders received during the second stage in terms of the
method of evaluation stated in the tender data, and award the contract in terms of these conditions of
tender.

C.2 Tenderer’s obligations

C.2.1 Eligibility

C.2.1.1 Submit a tender offer only if the tenderer satisfies the criteria stated in the tender data and the
tenderer, or any of his principals, is not under any restriction to do business with employer.

C.2.1.2 Notify the employer of any proposed material change in the capabilities or formation of the
tendering entity (or both) or any other criteria which formed part of the qualifying requirements used by
the employer as the basis in a prior process to invite the tenderer to submit a tender offer and obtain
the employer’s written approval to do so prior to the closing time for tenders.

C.2.2 Cost of tendering

C.2.2.1 Accept that, unless otherwise stated in the tender data, the employer will not compensate the
tenderer for any costs incurred in the preparation and submission of a tender offer, including the costs
of any testing necessary to demonstrate that aspects of the offer complies with requirements.

C.2.2.2 The cost of the tender documents charged by the employer shall be limited to the actual cost
incurred by the employer for printing the documents. Employers must attempt to make available the
tender documents on its website so as not to incur any costs pertaining to the printing of the tender
documents.
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C.2.3 Check documents

Check the tender documents on receipt for completeness and notify the employer of any discrepancy
or omission.

C.2.4 Confidentiality and copyright of documents

Treat as confidential all matters arising in connection with the tender. Use and copy the documents
issued by the employer only for the purpose of preparing and submitting a tender offer in response to
the invitation.

C.2.5 Reference documents

Obtain, as necessary for submitting a tender offer, copies of the latest versions of standards,
specifications, conditions of contract and other publications, which are not attached but which are
incorporated into the tender documents by reference.

C.2.6 Acknowledge addenda

Acknowledge receipt of addenda to the tender documents, which the employer may issue, and if
necessary apply for an extension to the closing time stated in the tender data, in order to take the
addenda into account.

C.2.7 Clarification meeting

Attend, where required, a clarification meeting at which tenderers may familiarize themselves with
aspects of the proposed work, services or supply and raise questions. Details of the meeting(s) are
stated in the tender data.

C.2.8 Seek clarification

Request clarification of the tender documents, if necessary, by notifying the employer at least five (5)
working days before the closing time stated in the tender data.

C.2.9 Insurance

Be aware that the extent of insurance to be provided by the employer (if any) might not be for the full
cover required in terms of the conditions of contract identified in the contract data. The tenderer is
advised to seek qualified advice regarding insurance.

C.2.10Pricing the tender offer

C.2.10.1 Include in the rates, prices, and the tendered total of the prices (if any) all duties, taxes except
Value Added Tax (VAT), and other levies payable by the successful tenderer, such duties, taxes and
levies being those applicable fourteen (14) days before the closing time stated in the tender data.

C.2.10.2 Show VAT payable by the employer separately as an addition to the tendered total of the
prices.

C.2.10.3 Provide rates and prices that are fixed for the duration of the contract and not subject to
adjustment except as provided for in the conditions of contract identified in the contract data.

C.2.10.4 State the rates and prices in Rand unless instructed otherwise in the tender data. The
conditions of contract identified in the contract data may provide for part payment in other currencies.
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C.2.11 Alterations to documents

Do not make any alterations or additions to the tender documents, except to comply with instructions
issued by the employer, or necessary to correct errors made by the tenderer. All signatories to the
tender offer shall initial all such alterations.

C.2.12 Alternative tender offers

C.2.12.1 Unless otherwise stated in the tender data, submit alternative tender offers only if a main
tender offer, strictly in accordance with all the requirements of the tender documents, is also submitted
as well as a schedule that compares the requirements of the tender documents with the alternative
requirements that are proposed.

C.2.12.2 Accept that an alternative tender offer must be based only on the criteria stated in the tender
data or criteria otherwise acceptable to the employer.

C.2.12.3 An alternative tender offer must only be considered if the main tender offer is the winning
tender.

C.2.13 Submitting a tender offer

C.2.13.1 Submit one tender offer only, either as a single tendering entity or as a member in a joint
venture to provide the whole of the works identified in the contract data and described in the scope of
works, unless stated otherwise in the tender data.

C.2.13.2 Return all returnable documents to the employer after completing them in their entirety, either
electronically (if they were issued in electronic format) or by writing legibly in non-erasable ink.

C.2.13.3 Submit the parts of the tender offer communicated on paper as an original plus the number
of copies stated in the tender data, with an English translation of any documentation in a language
other than English, and the parts communicated electronically in the same format as they were issued
by the employer.

C.2.13.4 Sign the original and all copies of the tender offer where required in terms of the tender data.
The employer will hold all authorized signatories liable on behalf of the tenderer. Signatories for
tenderers proposing to contract as joint ventures shall state which of the signatories is the lead partner
whom the employer shall hold liable for the purpose of the tender offer.

C.2.13.5 Seal the original and each copy of the tender offer as separate packages marking the
packages as "ORIGINAL" and "COPY". Each package shall state on the outside the employer's
address and identification details stated in the tender data, as well as the tenderer's name and contact
address.

C.2.13.6 Where a two-envelope system is required in terms of the tender data, place and seal the
returnable documents listed in the tender data in an envelope marked “financial proposal” and place
the remaining returnable documents in an envelope marked “technical proposal’. Each envelope shall
state on the outside the employer’s address and identification details stated in the tender data, as well
as the tenderer's name and contact address.

C.2.13.7 Seal the original tender offer and copy packages together in an outer package that states on
the outside only the employer's address and identification details as stated in the tender data.

C.2.13.8 Accept that the employer will not assume any responsibility for the misplacement or premature
opening of the tender offer if the outer package is not sealed and marked as stated.

C.2.13.9 Accept that tender offers submitted by facsimile or e-mail will be rejected by the employer,
unless stated otherwise in the tender data.
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C.2.14 Information and data to be completed in all respects

Accept that tender offers, which do not provide all the data or information requested completely and in
the form required, may be regarded by the employer as non-responsive.

C.2.15 Closing time

C.2.15.1 Ensure that the employer receives the tender offer at the address specified in the tender data
not later than the closing time stated in the tender data. Accept that proof of posting shall not be
accepted as proof of delivery.

C.2.15.2 Accept that, if the employer extends the closing time stated in the tender data for any reason,
the requirements of these conditions of tender apply equally to the extended deadline.

C.2.16 Tender offer validity

C.2.16.1 Hold the tender offer(s) valid for acceptance by the employer at any time during the validity
period stated in the tender data after the closing time stated in the tender data.

C.2.16.2 If requested by the employer, consider extending the validity period stated in the tender data
for an agreed additional period with or without any conditions attached to such extension.

C.2.16.3 Accept that a tender submission that has been submitted to the employer may only be
withdrawn or substituted by giving the employer's agent written notice before the closing time for
tenders that a tender is to be withdrawn or substituted. If the validity period stated in C.2.16 lapses
before the employer evaluating tender, the contractor reserves the right to review the price based on
Consumer Price Index (CPI).

C.2.16.4 Where a tender submission is to be substituted, a tenderer must submit a substitute tender in
accordance with the requirements of C.2.13 with the packages clearly marked as “SUBSTITUTE”.

C.2.17 Clarification of tender offer after submission

Provide clarification of a tender offer in response to a request to do so from the employer during the
evaluation of tender offers. This may include providing a breakdown of rates or prices and correction
of arithmetical errors by the adjustment of certain rates or item prices (or both). No change in the
competitive position of tenderers or substance of the tender offer is sought, offered, or permitted.

Note: Sub-clause C.2.17 does not preclude the negotiation of the final terms of the contract with a
preferred tenderer following a competitive selection process, should the Employer elect to do
Ss0.

C.2.18 Provide other material

C.2.18.1 Provide, on request by the employer, any other material that has a bearing on the tender offer,
the tenderer's commercial position (including notarized joint venture agreements), referencing
arrangements, or samples of materials, considered necessary by the employer for the purpose of a full
and fair risk assessment.

Should the tenderer not provide the material, or a satisfactory reason as to why it cannot be provided,
by the time for submission stated in the employer’s request, the employer may regard the tender offer
as non-responsive.

C.2.18.2 Dispose of samples of materials provided for evaluation by the employer, where required.
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C.2.19 Inspections, tests and analysis

Provide access during working hours to premises for inspections, tests and analysis as provided for in
the tender data.

C.2.20 Submit securities, bonds and policies

If requested, submit for the employer’s acceptance before formation of the contract, all securities,
bonds, guarantees, policies and certificates of insurance required in terms of the conditions of contract
identified in the contract data.

C.2.21 Check final draft

Check the final draft of the contract provided by the employer within the time available for the employer
to issue the contract.

C.2.22 Return of other tender documents

If so instructed by the employer, return all retained tender documents within twenty-eight (28) days
after the expiry of the validity period stated in the tender data.

C.2.23 Certificates

Include in the tender submission or provide the employer with any certificates as stated in the tender
data.

C.3 The employer’s undertakings

C.3.1 Respond to requests from the tenderer

C.3.1.1 Unless otherwise stated in the tender Data, respond to a request for clarification received up
to five (5) working days before the tender closing time stated in the Tender Data and notify all tenderers
who collected tender documents.

C.3.1.2 Consider any request to make a material change in the capabilities or formation of the tendering
entity (or both) or any other criteria which formed part of the qualifying requirements used to prequalify
a tenderer to submit a tender offer in terms of a previous procurement process and deny any such
request if as a consequence:

a) an individual firm, or a joint venture as a whole, or any individual member of the joint venture
fails to meet any of the collective or individual qualifying requirements;

b) the new partners to a joint venture were not prequalified in the first instance, either as individual
firms or as another joint venture; or

c) in the opinion of the Employer, acceptance of the material change would compromise the
outcome of the prequalification process.

C.3.2 Issue Addenda

If necessary, issue addenda that may amend or amplify the tender documents to each tenderer during
the period from the date that tender documents are available until three (3) working days before the
tender closing time stated in the Tender Data. If, as a result a tenderer applies for an extension to the
closing time stated in the Tender Data, the Employer may grant such extension and, shall then notify
all tenderers who collected tender documents.
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C.3.3 Return late tender offers

Return tender offers received after the closing time stated in the Tender Data, unopened, (unless it is
necessary to open a tender submission to obtain a forwarding address), to the tenderer concerned.

C.3.4 Opening of tender submissions

C.3.4.1 Unless the two-envelope system is to be followed, open valid tender submissions in the
presence of tenderers’ agents who choose to attend at the time and place stated in the tender data.
Tender submissions for which acceptable reasons for withdrawal have been submitted will not be
opened.

C.3.4.2 Announce at the meeting held immediately after the opening of tender submissions, at a venue
indicated in the tender data, the name of each tenderer whose tender offer is opened and, where
applicable, the total of his prices, number of points claimed for its specific goals and time for completion
for the main tender offer only.

C.3.4.3 Make available the record outlined in C.3.4.2 to all interested persons upon request.

C.3.5 Two-envelope system

C.3.5.1 Where stated in the tender data that a two-envelope system is to be followed, open only the
technical proposal of valid tenders in the presence of tenderers’ agents who choose to attend at the
time and place stated in the tender data and announce the name of each tenderer whose technical
proposal is opened.

C.3.5.2 Evaluate functionality of the technical proposals offered by tenderers, then advise tenderers
who remain in contention for the award of the contract of the time and place when the financial
proposals will be opened. Open only the financial proposals of tenderers, who score in the functionality
evaluation more than the minimum number of points for functionality stated in the tender data, and
announce the score obtained for the technical proposals and the total price and any points claimed
based on specific goals set out by the department. Return unopened financial proposals to tenderers
whose technical proposals failed to achieve the minimum number of points for functionality.

C.3.6 Non-disclosure

Not disclose to tenderers, or to any other person not officially concerned with such processes,
information relating to the evaluation and comparison of tender offers, the final evaluation price and
recommendations for the award of a contract, until after the award of the contract to the successful
tenderer.

C.3.7 Grounds for rejection and disqualification

Determine whether there has been any effort by a tenderer to influence the processing of tender offers
and instantly disqualify a tenderer (and his tender offer) if it is established that he engaged in corrupt
or fraudulent practices.

C.3.8 Test for responsiveness

C.3.8.1 Determine, after opening and before detailed evaluation, whether each tender offer properly
received:

a) complies with the requirements of these Conditions of Tender,
b) has been properly and fully completed and signed, and
c) is responsive to the other requirements of the tender documents.
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C.3.8.2 A responsive tender is one that conforms to all the terms, conditions, and specifications of the
tender documents without material deviation or qualification. A material deviation or qualification is one
which, in the Employer's opinion, would:

a) detrimentally affect the scope, quality, or performance of the works, services or supply identified
in the Scope of Work,

b) significantly change the Employer's or the tenderer's risks and responsibilities under the
contract, or

c) affect the competitive position of other tenderers presenting responsive tenders, if it were to be
rectified.

Reject a non-responsive tender offer, and not allow it to be subsequently made responsive by
correction or withdrawal of the non-conforming deviation or reservation.

Important:
e Failure to submit a fully completed and singed bid document such as Bill of Quantities, work

program etc. will result in the bid not being further considered.
e Gross calculation errors, and omissions in the Bill of Quantities, will render the bid non-

responsive.

C.3.9 Arithmetical errors, omissions and discrepancies

C.3.9.1 Check responsive tenders for discrepancies between amounts in words and amounts in figures.
Where there is a discrepancy between the amounts in figures and the amount in words, the amount in
words shall govern.

C.3.9.2 Check the highest ranked tender or tenderer with the highest number of tender evaluation
points after the evaluation of tender offers in accordance with C.3.11 for:

a) the gross misplacement of the decimal point in any unit rate;

b) omissions made in completing the pricing schedule or bills of quantities; or c) arithmetic
errors in:

() line item totals resulting from the product of a unit rate and a quantity in bills of quantities
or schedules of prices; or (ii) the summation of the prices.

C.3.9.3 Notify the tenderer of all errors or omissions that are identified in the tender offer and either
confirm the tender offer as tendered or accept the corrected total of prices.

C.3.9.4 Where the tenderer elects to confirm the tender offer as tendered, correct the errors as follows:

a) If bills of quantities or pricing schedules apply and there is an error in the line item total resulting
from the product of the unit rate and the quantity, the line item total shall govern and the rate
shall be corrected. Where there is an obviously gross misplacement of the decimal point in the
unit rate, the line item total as quoted shall govern, and the unit rate shall be corrected.

b) Where there is an error in the total of the prices either as a result of other corrections required
by this checking process or in the tenderer's addition of prices, the total of the prices shall govern
and the tenderer will be asked to revise selected item prices (and their rates if bills of quantities
apply) to achieve the tendered total of the prices.
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C.3.10 Clarification of a tender offer

Obtain clarification from a tenderer on any matter that could give rise to ambiguity in a contract arising
from the tender offer.

C.3.11 Evaluation of tender offers

The Standard Conditions of Tender standardize the procurement processes, methods and procedures
from the time that tenders are invited to the time that a contract is awarded. They are generic in nature
and are made project specific through choices that are made in developing the Tender Data associated
with a specific project.

Conditions of tender are by definition the document that establishes a tenderer’s obligations in
submitting a tender and the employer’s undertakings in soliciting and evaluating tender offers. Such
conditions establish the rules from the time a tender is advertised to the time that a contract is awarded
and require employers to conduct the process of offer and acceptance in terms of a set of standard
procedures.

The CIDB Standard Conditions of Tender are based on a procurement system that satisfies the
following system requirements:

Requirement | Qualitative interpretation of goal

Fair The process of offer and acceptance is conducted impartially without bias, providing
simultaneous and timely access to participating parties to the same information.

Equitable Terms and conditions for performing the work do not unfairly prejudice the interests of the
parties.

Transparent The only grounds for not awarding a contract to a tenderer who satisfies all requirements are
restrictions from doing business with the employer, lack of capability or capacity, legal
impediments and conflicts of interest.

Competitive The system provides for appropriate levels of competition to ensure cost effective and best

value outcomes.

Cost effective

The processes, procedures and methods are standardized with sufficient flexibility to attain
best value outcomes in respect of quality, timing and price, and least resources to effectively
manage and control procurement processes.

The activities associated with evaluating tender offers are as follows:

a) Open and record tender offers received

b) Determine whether or not tender offers are complete

c) Determine whether or not tender offers are responsive

d) Evaluate tender offers

e) Determine if there are any grounds for disqualification

f) Determine acceptability of preferred tenderer

Q) Prepare a tender evaluation report

h) Confirm the recommendation contained in the tender evaluation report

d) C.3.11.1 General

The employer must appoint an evaluation panel of not less than three persons conversant with the
proposed scope of works to evaluate each responsive tender offer using the tender evaluation methods
and associated evaluation criteria and weightings that are specified in the tender data.
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C.3.12 Insurance provided by the employer

If requested by the proposed successful tenderer, submit for the tenderer's information the policies and
/ or certificates of insurance which the conditions of contract identified in the contract data, require the
employer to provide.

C.3.13 Acceptance of tender offer

Accept the tender offer; if in the opinion of the employer, it does not present any risk and only if the
tenderer:

a) is not under restrictions, or has principals who are under restrictions, preventing participating in
the employer’s procurement;

b) can, as necessary and in relation to the proposed contract, demonstrate that he or she possesses
the professional and technical qualifications, professional and technical competence, financial
resources, equipment and other physical facilities, managerial capability, reliability, experience
and reputation, expertise and the personnel, to perform the contract;

€) has the legal capacity to enter into the contract;

d) is not; insolvent, in receivership, under Business Rescue as provided for in chapter 6 of the
Companies Act No. 2008, bankrupt or being wound up, has his/her affairs administered by a court
or a judicial officer, has suspended his/her business activities or is subject to legal proceedings
in respect of any of the foregoing;

e) complies with the legal requirements, if any, stated in the tender data; and
f) is able, in the opinion of the employer, to perform the contract free of conflicts of interest.

C.3.14 Prepare contract documents

C.3.14.1 If necessary, revise documents that shall form part of the contract and that were issued by
the employer as part of the tender documents to take account of:

a) addenda issued during the tender period,
b) inclusion of some of the returnable documents and
C) other revisions agreed between the employer and the successful tenderer.

C.3.14.2 Complete the schedule of deviations attached to the form of offer and acceptance, if any.

C.3.15 Complete adjudicator's contract

Unless alternative arrangements have been agreed or otherwise provided for in the contract, arrange
for both parties to complete formalities for appointing the selected adjudicator at the same time as the
main contract is signed.

C.3.16 Registration of the award

An employer must, within twenty-one (21) working days from the date on which a contractor's offer to
perform a construction works contract is accepted in writing by the employer.

C.3.17 Provide copies of the contracts

Provide to the successful tenderer the number of copies stated in the Tender Data of the signed copy
of the contract as soon as possible after completion and signing of the form of offer and acceptance.
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C.3.18 Provide written reasons for actions taken

Provide upon request written reasons to tenderers for any action that is taken in applying these
conditions of tender but withhold information which is not in the public interest to be divulged, which is
considered to prejudice the legitimate commercial interests of tenderers or might prejudice fair
competition between tenderers.
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PART T2 - RETURNABLE DOCUMENTS
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EASTERN CAPE PROVINCIAL GOVERNMENT
DEPARTMENT OF RURAL DEVELOPMENT AND AGRARIAN REFORM

BID FOR THE DESIGN, DELIVERY AND CONSTRUCTION OF MULTI-FUNCTIONAL
AQUACULTURE DEMONSTRATION FACILITY, AT DOHNE AGRICULTURAL
DEVELOPMENT INSTITUTE

T2.1 List of Returnable Documents

The tenderer must complete the following returnable documents:
1 Returnable Schedules required only for tender evaluation purposes

Certificate of authority for joint ventures (where applicable)
Compulsory Enterprise Questionnaire

Record of Addenda to Tender Documents

Proposed Amendments and Qualifications

Schedule of Subcontractors

Schedule of Plant and Equipment

Schedule of the Tenderer's Experience

Schedule of current projects

2 Other documents required only for tender evaluation purposes

o Proof of registration on the CSD and copy of active and updated certificate attached.

o Certificate of Contractor Registration issued by the Construction Industry Development
Board.

¢ Documented proof of points claimed for Specific goals.

3 Returnable Schedules that will be incorporated into the contract
e Preferencing Schedule SBD 6.1
4 Other documents that will be incorporated into the contract

Declaration of validity of information.
Declaration of Interest - SBD 4.

Certificate of tenderer’s visit to site.
Tenderer’s financial standing.

Surety and Bank details.

Form of intent to provide a Performance Guarantee.
Key personnel for project.

Curriculum Vitae of key personnel.
Preliminary Construction Programme.
Alteration by tenderer.

Contractor’s Health and Safety declaration.
Contractor’s Health and Safety Plan.

5 The offer portion of the C1.1 Offer and Acceptance
6 C1.2 Contract Data (Part 2)

7 C2.2 Bills of quantities
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CERTIFICATE OF AUTHORITY FOR JOINT VENTURES

This Returnable Schedule is to be completed by joint ventures.

We, the undersigned, are submitting this tender offer in Joint Venture and hereby authorise Mr/Ms . . ..

, authorised signatory of the company .. ...............

, acting in the capacity of lead partner,

to sign all documents in connection with the tender offer and any contract resulting from it on our behalf.

NAME OF FIRM

ADDRESS

DULY AUTHORISED
SIGNATORY

Lead partner

Signature .........ocoeieiiiiinnn.
Name ......ccoovviiiiiiien,
Designation ......................

Signature ..........oooieieiienn,
Name ...,
Designation ......................

Signature ..........oociiiiinnn.
Name ...,
Designation ......................

Signature ..........oooiiiiennn,
Name ...,
Designation ......................
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COMPULSORY ENTERPRISE QUESTIONNAIRE

The following particulars must be furnished. In the case of a joint venture, separate enterprise questionnaires in respect of
each partner must be completed and submitted.

Section 1: Name of enterprise:
Section 2: VAT registration number, if any:
Section 3: SACNASP registration number, if any:
Section 4: CSD number:
Section 5: Particulars of sole proprietors and partners in partnerships:
Name* Identity number* Personal income tax number*

* Complete only if sole proprietor or partnership and attach separate page if more than 3 partners

Section 6: Particulars of companies and close corporations

Company registration number:

Close corporation number:

Tax reference number:

Section 7: SBD4 issued by National Treasury must be completed for each tender and be attached as a tender

requirement.

Section 8: SBD 6 issued by National Treasury must be completed for each tender and be attached as a tender

requirement.

)

The undersigned, who warrants that he / she is duly authorized to do so on behalf of the enterprise:

Authorize the employer to verify the tenderers tax clearance status from the South African Revenue Service that if
is in order;

Confirms that neither the name of the enterprise or the name of any partner, manager, director or any other person,
who wholly or partly exercises or may exercise control over the enterprise, appears on the Register of Tender
Defaulters established in terms of the Prevention and combating of Corruption Activities Act of 2004;

Confirms that no partner, manager, director or any other person, who wholly or partly exercises or may exercise|
control over the enterprise, has within the last five years been convicted of fraud or corruption;

iv) Confirms that I/we are not associated, linked or involved with any other rendering entities submitting tender offers
and have no other relationship with any of the tenderers or those responsible for compiling the scope of work that
could cause or be interpreted as a conflict of interest; and

V) Confirms that the contents of this questionnaire are within my personal knowledge and are to the best of my belief
both true and correct.

Signed Date
Name Position
Enterprise name
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RECORD OF ADDENDA TO TENDER DOCUMENTS

The undersigned confirm that the following communications received from the employer before the submission of this tender offer,
amending the tender documents, have been taken into account in this tender offer:

Date Title or Details

Attach additional pages if more space is required.

Signed Date
Name Position
Tenderer
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PROPOSED AMENDMENTS AND QUALIFICATIONS

The Tenderer should record any deviations or qualifications he may wish to make to the tender documents in this
Returnable Schedule. Alternatively, a tenderer may state such deviations and qualifications in a covering letter to
his tender and reference such letter in this schedule.

The Tenderer’s attention is drawn to clause C.3.8 of the Standard Conditions of Tender referenced in the Tender
Data regarding the employer’s handling of material deviations and qualifications.

Clause or
Page item Proposal
Signed Date
Name Position
Tenderer
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SCHEDULE OF PROPOSED SUBCONTRACTORS

between us.

We notify you that it is our intention to employ the following Subcontractors for work in this contract.

If we are awarded a contract, we agree that this notification does not change the requirement for us to submit
the names of proposed Subcontractors in accordance with requirements in the contract for such appointments.
If there are no such requirements in the contract, then your written acceptance of this list shall be binding

Name and address of Previous experience with
proposed Subcontractor Nature and extent of work Subcontractor.
1.
2.
3.
4.
5.
Signed Date
Name Position
Tenderer
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SCHEDULE OF PLANT AND EQUIPMENT

The following are lists of major items of relevant equipment that | / we presently own or lease and will have
available for this contract or will acquire or hire for this contract if my / our tender is accepted.

€) Details of major equipment that is owned by and immediately available for this contract.

Quantity Description, size, capacity, etc.

Attach additional pages if more space is required.

(b) Details of major equipment that will be hired, or acquired for this contract if my / our tender is
acceptable.

Quantity Description, size, capacity, etc.

Attach additional pages if more space is required.

Signed Date
Name Position
Tenderer
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SCHEDULE OF THE TENDERER’S EXPERIENCE

The following is a statement of similar work in respect of this tender successfully executed by myself / ourselves during the

past three (3) years:

Employer, contact Value of work Date Date contract
person and telephone Description of contract inclusive of contract | completed (Date
number. P VAT (Rand) started on Completion
Certificate
Signed Date
Name Position
Tenderer
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SCHEDULE OF CURRENT PROJECTS

Tenderers must submit a max one-page description of all projects under construction/ on hold/ just

handed over/ towards completion (if they exist). Attach an Appointment letter for each of the

project provided.

The description of each project must include the following information:
1. Essential introductory information:

1.1. Name of project.
1.2. Name of client.

1.3. Contact details of client.

1.4. Contact details (including telephone numbers and email addresses) of currently contactable

references.

1.5. The period during which the project was performed, and also, if this is different, the period
during which the tenderer’s team members were contracted.

1.6. Cost of works and/or contract value (making it clear in broad terms what this cost/value

purchased, and to what extent (if any) this cost/value was part of a larger project budget or

programme budget).

NO. | NAME OF PROJECT. NAME OF CLIENT. | CONTACT PROJECT STAGE OF
DETAILS OF VALUE PROJECT
CLIENT.

1

2

3

Attach a separate page to address this issue (the above table is just for reference

purposes).

The undersigned, who warrants that she/ he is duly authorised to do so on behalf of the enterprise,
confirms that the content of this schedule that presented by the tenderer are within my personal
knowledge and are to the best of my knowledge both true and correct.

Signed Date
Name Position
Enterprise
name
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CONTRACTORS CERTIFICATE OF REGISTRATION ON CSD

[The tenderer shall submit the Contractor’s Certificate of Registration on the CSD. Failure to
submit the certificate with the tender document will lead to the conclusion that the tenderer is

not registered on the National Treasury Central Suppliers Database and therefore not eligible to
tender].
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CONTRACTORS CERTIFICATE OF REGISTRATION WITH CIDB

[The tenderer shall submit the Contractor’s Certificate of Registration with CIDB. Failure to
submit the certificate with the tender document will lead to the conclusion that the tenderer is
not registered with the CIDB and therefore not eligible to tender].
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PROOF OF EXPERIENCE ON RAS AQUACULTURE DESIGN AND
INSTALLATION

[The tenderer shall submit the Contractor’s previous experience on design and installation of
RAS system. Completion certificates, drawings and diagrams of previous work completed no
submission, therefore not eligible to tender].
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SBD 6.1

PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL
PROCUREMENT REGULATIONS 2022

This preference form must form part of all tenders invited. It contains general information
and serves as a claim form for preference points for specific goals.

NB: BEFORE COMPLETING THIS FORM, TENDERERS MUST STUDY THE
GENERAL CONDITIONS, DEFINITIONS AND DIRECTIVES APPLICABLE IN
RESPECT OF THE TENDER AND PREFERENTIAL PROCUREMENT
REGULATIONS, 2022

1. GENERAL CONDITIONS
1.1 The following preference point systems are applicable to invitations to tender:

- the 80/20 system for requirements with a Rand value of up to R50 000 000 (all
applicable taxes included); and

- the 90/10 system for requirements with a Rand value above R50 000 000 (all
applicable taxes included).

1.2 To be completed by the organ of state

(delete whichever is not applicable for this tender).

a) The applicable preference point system for this tender is the 80/20 preference point
system.

1.3 Points for this tender (even in the case of a tender for income-generating contracts)
shall be awarded for:
(@) Price; and

(b) Specific Goals.

1.4 To be completed by the organ of state:

The maximum points for this tender are allocated as follows:

PRICE 80
SPECIFIC GOALS 20
Total points for Price and SPECIFIC GOALS

15 Failure on the part of a tenderer to submit proof or documentation required in terms of
this tender to claim points for specific goals with the tender, will be interpreted to mean
that preference points for specific goals are not claimed.
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1.6

2.

The organ of state reserves the right to require of a tenderer, either before a tender is
adjudicated or at any time subsequently, to substantiate any claim in regard to
preferences, in any manner required by the organ of state.

DEFINITIONS

(a) “tender” means a written offer in the form determined by an organ of state in response
to an invitation to provide goods or services through price quotations, competitive
tendering process or any other method envisaged in legislation;

(b) “price” means an amount of money tendered for goods or services, and
includes all applicable taxes less all unconditional discounts;

(c) “rand value” means the total estimated value of a contract in Rand, calculated at the
time of bid invitation, and includes all applicable taxes;

(d) “tender for income-generating contracts” means a written offer in the form
determined by an organ of state in response to an invitation for the origination of
income-generating contracts through any method envisaged in legislation that will
result in a legal agreement between the organ of state and a third party that produces
revenue for the organ of state, and includes, but is not limited to, leasing and disposal
of assets and concession contracts, excluding direct sales and disposal of assets
through public auctions; and

(e) “the Act” means the Preferential Procurement Policy Framework Act, 2000 (Act No. 5
of 2000).

3. FORMULAE FOR PROCUREMENT OF GOODS AND SERVICES
3.1 POINTS AWARDED FOR PRICE
3.1.1 THE 80/20 OR 90/10 PREFERENCE POINT SYSTEMS
A maximum of 80 or 90 points is allocated for price on the following basis:
80/20 or 90/10
Pt—Pmi Pt—Pmi
Ps =80 (1-"""22) or Ps=90(1-"20 )
P min P min
Where
Ps = Points scored for price of tender under consideration
Pt = Price of tender under consideration
Pmin = Price of lowest acceptable tender
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4.

3.2.

3.2.1.

Where

FORMULAE FOR DISPOSAL OR LEASING OF STATE ASSETS AND INCOME
GENERATING PROCUREMENT

POINTS AWARDED FOR PRICE

A maximum of 80 or 90 points is allocated for price on the following basis:

80/20 or 90/10
Ps=80(1+w) or Ps=90(1+m)
P max Pmax

Ps = Points scored for price of tender under consideration
Pt = Price of tender under consideration
Pmax = Price of highest acceptable tender

POINTS AWARDED FOR SPECIFIC GOALS

4.1.

4.2.

In terms of Regulation 4(2); 5(2); 6(2) and 7(2) of the Preferential Procurement
Regulations, preference points must be awarded for specific goals stated in the tender.
For the purposes of this tender the tenderer will be allocated points based on the goals
stated in table 1 below as may be supported by proof/ documentation stated in the
conditions of this tender:

In cases where organs of state intend to use Regulation 3(2) of the Regulations, which
states that, if it is unclear whether the 80/20 or 90/10 preference point system applies,
an organ of state must, in the tender documents, stipulate in the case of—

(a) an invitation for tender for income-generating contracts, that either the 80/20
or 90/10 preference point system will apply and that the highest acceptable
tender will be used to determine the applicable preference point system; or

(b) any other invitation for tender, that either the 80/20 or 90/10 preference point
system will apply and that the lowest acceptable tender will be used to
determine the applicable preference point system,

then the organ of state must indicate the points allocated for specific goals for both the
90/10 and 80/20 preference point system.
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Table 1. Specific goals for the tender and points claimed are indicated per the table

below.

(Note to organs of state: Where either the 90/10 or 80/20 preference point system is
applicable, corresponding points must also be indicated as such.

Note to tenderers: The tenderer must indicate how they claim points for each preference

point system.)

Number of Number of Number of
points Number of points points
allocated points claimed claimed
allocated (80/20
» (90/10 (90/10
The specific goals system) (80/20 system) system)
allocated points in y system) T (To be
terms of this tender (To be (To be completed
completed by (To be completed by the
the organ of ~ completed by the ten)&erer)
state) WALEKIGELN tenderer)
of state)
An EME or QSE which is at least NA 5
51% owned by black people T
Located in the province were the N.A.
services will be rendered/ items 2
delivered
An EME or QSE which is at least N.A. 7
51% owned by women
An EME or QSE which is at least N.A.
51% owned by youth (up to 35 4
years of age)
An EME or QSE which is at least N.A.
51% owned by people with 2
disability
Total N.A. 20
DECLARATION WITH REGARD TO COMPANY/FIRM
4.3. Name of ComMpPany/firm. ... ...
4.4. Company registration NUMDET: .. ... e
4.5, TYPE OF COMPANY/ FIRM
O Partnership/Joint Venture / Consortium
O One-person business/sole propriety
O Close corporation
O Public Company
[ Personal Liability Company
[ (Pty) Limited
{ Non-Profit Company
{ State Owned Company
[TICK APPLICABLE BOX]
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4.6. I, the undersigned, who is duly authorised to do so on behalf of the company/firm,
certify that the points claimed, based on the specific goals as advised in the tender,
qualifies the company/ firm for the preference(s) shown and | acknowledge that:

i) The information furnished is true and correct;

ii) The preference points claimed are in accordance with the General Conditions as
indicated in paragraph 1 of this form;

i) In the event of a contract being awarded as a result of points claimed as shown
in paragraphs 1.4 and 4.2, the contractor may be required to furnish documentary
proof to the satisfaction of the organ of state that the claims are correct;

iv) If the specific goals have been claimed or obtained on a fraudulent basis or any
of the conditions of contract have not been fulfilled, the organ of state may, in
addition to any other remedy it may have —

(a) disqualify the person from the tendering process;

(b) recover costs, losses or damages it has incurred or suffered as a
result of that person’s conduct;

(c) cancel the contract and claim any damages which it has suffered
as a result of having to make less favourable arrangements due
to such cancellation;

(d) recommend that the tenderer or contractor, its shareholders and
directors, or only the shareholders and directors who acted on a
fraudulent basis, be restricted from obtaining business from any
organ of state for a period not exceeding 10 years, after the audi
alteram partem (hear the other side) rule has been applied; and

(e) forward the matter for criminal prosecution, if deemed necessary.

SURNAME AND NAME: e

DA T E:
ADDRESS:
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SBD 4

BIDDER’S DISCLOSURE

1. PURPOSE OF THE FORM

Any person (natural or juristic) may make an offer or offers in terms of this invitation to bid. In line with
the principles of transparency, accountability, impartiality, and ethics as enshrined in the Constitution of
the Republic of South Africa and further expressed in various pieces of legislation, it is required for the

bidder to make this declaration in respect of the details required hereunder.

Where a person/s are listed in the Register for Tender Defaulters and / or the List of Restricted Suppliers,

that person will automatically be disqualified from the bid process.

2. Bidder’s declaration
2.1 Is the bidder, or any of its directors / trustees / shareholders / members / partners or any person
having a controlling interestl in the enterprise,

employed by the state? YES/NO

2.1.1 If so, furnish particulars of the names, individual identity numbers, and, if applicable, state
employee numbers of sole proprietor/ directors / trustees / shareholders / members/ partners or any

person having a controlling interest in the enterprise, in table below.

Full Name Identity Number Name of State institution

1 the power, by one person or a group of persons holding the majority of the equity of an enterprise,
alternatively, the person/s having the deciding vote or power to influence or to direct the course and
decisions of the enterprise.
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SBD 4

1.2 Do you, or any person connected with the bidder, have a relationship with any person who is

employed by the procuring institution? YES/NO

2.2.1 If so, furnish particulars:

2.3 Does the bidder or any of its directors / trustees / shareholders / members / partners or any
person having a controlling interest in the enterprise have any interest in any other related enterprise
whether or not they are bidding for this contract? YES/NO

2.3.1 If so, furnish particulars:

3 DECLARATION

I, the undersigned, (NAME).... ..o e in submitting the
accompanying bid, do hereby make the following statements that | certify to be true and complete in

every respect:

3.1 | have read and | understand the contents of this disclosure;

3.2 | understand that the accompanying bid will be disqualified if this disclosure is found not to be
true and complete in every respect;

3.3 The bidder has arrived at the accompanying bid independently from, and without consultation,
communication, agreement or arrangement with any competitor. However, communication between
partners in a joint venture or consortium2 will not be construed as collusive bidding.

3.4 In addition, there have been no consultations, communications, agreements or arrangements
with any competitor regarding the quality, quantity, specifications, prices, including methods, factors or
formulas used to calculate prices, market allocation, the intention or decision to submit or not to submit
the bid, bidding with the intention not to win the bid and conditions or delivery particulars of the products
or services to which this bid invitation relates.

3.4 The terms of the accompanying bid have not been, and will not be, disclosed by the bidder,
directly or indirectly, to any competitor, prior to the date and time of the official bid opening or of the

awarding of the contract.

2 Joint venture or Consortium means an association of persons for the purpose of combining their
expertise, property, capital, efforts, skill and knowledge in an activity for the execution of a contract.
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SBD 4

3.5 There have been no consultations, communications, agreements or arrangements made by the
bidder with any official of the procuring institution in relation to this procurement process prior to and
during the bidding process except to provide clarification on the bid submitted where so required by the
institution; and the bidder was not involved in the drafting of the specifications or terms of reference for
this bid.

3.6 | am aware that, in addition and without prejudice to any other remedy provided to combat any
restrictive practices related to bids and contracts, bids that are suspicious will be reported to the
Competition Commission for investigation and possible imposition of administrative penalties in
terms of section 59 of the Competition Act No 89 of 1998 and or may be reported to the National
Prosecuting Authority (NPA) for criminal investigation and or may be restricted from conducting
business with the public sector for a period not exceeding ten (10) years in terms of the Prevention

and Combating of Corrupt Activities Act No 12 of 2004 or any other applicable legislation.

| CERTIFY THAT THE INFORMATION FURNISHED IN PARAGRAPHS 1, 2 and 3 ABOVE IS
CORRECT.

| ACCEPT THAT THE STATE MAY REJECT THE BID OR ACT AGAINST ME IN TERMS OF
PARAGRAPH 6 OF PFMA SCM INSTRUCTION 03 OF 2021/22 ON PREVENTING AND COMBATING
ABUSE IN THE SUPPLY CHAIN MANAGEMENT SYSTEM SHOULD THIS DECLARATION PROVE
TO BE FALSE.

Signature Date
Position Name of bidder
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CERTIFICATE OF TENDERER’S VISIT TO SITE

TRIS IS 10 CEITITY TNAL, | ..eeeiiieee et e et e e s b e e e e nbe e e e e nnes

represSentative Of (TENUEIET) ... i e et e e st et e e st e e e e e aabe e e e e aabe e e e e sbreeeean

Lo = To [0 =T S

L= 1] o] L0 T Lo T T o= PN
L= Dl 10 ] 0 0] =T PP PP
in the company of (ENGINEEI'S rePreSENLALIVE) ......ccccoeieie e
visited and examined the Site ON (AALE) ..........iiiiiiiiie i
| further certify that | have made myself familiar with all local conditions likely to influence the
work and the cost thereof, that | am satisfied with the description of the work and the

explanations given by the said Engineer's Representative and that | understand perfectly the
work to be done, as specified and implied, in the execution of this contract.

TENDERER'S REPRESENTATIVE: (SIGNALUE)...eeeeeiee ettt e
(NBIME) et

ENGINEER'S REPRESENTATIVE: (SIGNALUE)..veeeeee e e ettt e e r e e e e e eeeeeeeenns
(N@IME) e
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FORM OF INTENT TO PROVIDE A PERFORMANCE GUARANTEE

[The tenderer must provide a letter from the bank or institution. with whom he has made the
necessary arrangements, to the effect that the said bank or institution will be prepared to provide

the required performance guarantee when asked to do so].
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KEY PERSONNEL

In terms of the Project Specification and the Conditions of Tender, unskilled workers may only be brought
in from outside the local municipality if such personnel are not available locally.

The tenderer shall list below the personnel, which he intends to utilise on the Works, including key
personnel, which may have to be brought in from outside if not available locally.

NUMBER OF PERSONS
EMPLOYEE SKILLS KEY KEY UNSKILLED
PERSONNEL, PERSONNEL TO [ PERSONNEL TO YEARS
TEAMNo PART OF THE BE IMPORTED IF | BE RECRUITED EXPERIENCE
CONTRACTOR'S | NOT AVAILABLE FROM LOCAL
ORGANISATION LOCALLY COMMUNITY
Director
Contracts Manager
Site Agent
Skilled Worker
Semi-skilled Worker
Unskilled Worker
Other
Other
Other
Other
Other
DATE . i, SIGNATURE OF TENDERER ...
(of person authorised to sign on behalf of the Tenderer)
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CURRICULUM VITAE OF KEY PERSONNEL

DIRECTOR
Name: Date of birth:
Profession: Nationality:

Qualifications:

Professional Registration Number:

Name of Employer (firm):

Current position: Years with firm:

Employment Record:

Experience Record Pertinent to Required service:

Certification:
I, the undersigned, certify that, to the best of my knowledge and belief, this data correctly describes my
qualifications, my experience and me.

DATE . SIGNATURE OF DIRECTOR  ..oiiiiiiiieeeeeeireeeee e

DATE . o SIGNATURE OF TENDERER .....ccoiiiiiiiiiicee e
(of person authorised to sign on behalf of the Tenderer)

The Tender 55

Reference no: SCMU8-24/25-0100 Rev 19.2 — 30/01/2023



CONTRACTS MANAGER

Name: Date of birth:

Profession: Nationality:

Qualifications:

Professional Registration Number:

Name of Employer (firm):

Current position: Years with firm:

Employment Record:

Experience Record Pertinent to Required service:

Certification:
I, the undersigned, certify that, to the best of my knowledge and belief, this data correctly describes my

qualifications, my experience and me.

DATE .. SIGNATURE OF CONTRACTS MANAGER ......ccoccceveiiinns

DATE.. i SIGNATURE OF TENDERER .....cccooiiiiiiiiiiieecieee e
(of person authorised to sign on behalf of the Tenderer)
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SITE AGENT

Name: Date of birth:

Profession: Nationality:

Qualifications:

Professional Registration Number:

Name of Employer (firm):

Current position: Years with firm:

Employment Record:

Experience Record Pertinent to Required service:

Certification:
I, the undersigned, certify that, to the best of my knowledge and belief, this data correctly describes my
qualifications, my experience and me.

DATE: .. SIGNATURE OF SITE AGENT: ..,

DATE:. (e, SIGNATURE OF TENDERER: ....ciiiiiiircie e
(of person authorised to sign on behalf of the Tenderer)

The Tender 57

Reference no: SCMU8-24/25-0100 Rev 19.2 — 30/01/2023



PRELIMINARY CONSTRUCTION PROGRAM

The tenderer shall submit a preliminary program reflecting the proposed sequence and duration of the
various activities comprising the work for this Contract to include the projected cash flow for each activity.
The program shall be in accordance with the information supplied in the Contract, requirements of the
Project Specifications and with all other aspects of his tender.

[Note: The program must be based on the completion time as specified in the Contract Data.]

Cumulative
Schedule Abbreviated description Days. et prOJect.
action construction
days
1 Assess the existing services and Design the Aquaculture
Demonstration facility
2 Site Establishment
3 Upgrading of the existing tunnels to be in line with the
aquaculture system

4 Installation of Finfish and Hatchery Systems
5 Installation of Trout Egg hatching system
6 Installation of Tilapia Hatching and Brood stock holding
7 Installation of Egg incubators and Brine Shrimp hatching jars
8 Installation of Juvenile Rearing Facility
9 Installation of Grow out facility
10 Electric connection and Commissioning
11 Rehabilitation of existing borehole
12 De-establishment
13

PROPOSED CONSTRUCTION PERIOD WEEKS

DATE . oo SIGNATURE OF TENDERER ....cccooiiiiiieiiiiee e

(of person authorised to sign on behalf of the Tenderer)
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BASELINE RISK ASSESSMENT

PROJECT TITLE

FUNCTIONAL

BID FOR THE DESIGN, DELIVERY AND CONSTRUCTION OF MULTI-
AQUACULTURE DEMONSTRATION FACILITY, AT
DOHNE AGRICULTURAL DEVELOPMENT INSTITUTE

SCMU NUMBER

SCMU8-24/25-0100

PLEASE NOTE THAT THIS IS A BASELINE RISK ASSESSMENT AND NOT A
DETAILED RISK ASSESSMENT OF ALL ANTICIPATED ACTIVITIES ON SITE

Activity Risk to Risk to Risk to Risk to Control
Safety Health Environmental Public Measures
Safety
Excavations Medium Low N.A. Medium Adhere to
and fill for safety
pipeline and measurements
cables
Installation of Medium Low N.A. Low Adhere to
Permanent safety
Aquaculture measurements
System
Electrical Medium Low N.A. Low Adhere to
installation safety
measurements
Movement of Low Low N.A. Medium Put access
machinery control
and vehicles measures in
on site place

You can list all activities on a separate page to address this issue (the above table is just for

reference purposes).

Signed

Date

Name

Position

Enterprise
name
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ALTERATIONS BY TENDERER

Should the tenderer desire to make any departure or modification to the General Conditions of Contract,
Special Conditions of Contract, Specifications, Schedule of Quantities or Drawings, or to qualify his
tender in any way, he shall set out his proposals clearly hereunder, or alternatively, state them in a
covering letter attached to his tender and referred to hereunder, failing which the tender will be deemed
to be unqualified.

PAGE CLAUSE OR ITEM DESCRIPTION

DATE.. ., SIGNATURE OF TENDERER ...
(of person authorised to sign on behalf of the ten

CONTRACTORS HEALTH AND SAFETY DECLARATION

In terms of Clause 5(1)(h) of the OHSA 1993 Construction Regulations 2014 (referred to as "the
Regulations" hereafter), a Contractor may only be appointed to perform construction work if the
Employer is satisfied that the Contractor has the necessary competencies and resources to carry out
the work safely in accordance with the Occupational Health and Safety Act No 85 of 1993 and the OHSA
1993 Construction Regulations 2014.

To that effect a person duly authorised by the tenderer must complete and sign the declaration hereafter
in detail.

Declaration by Tenderer
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| the undersigned hereby declare and confirm that | am fully conversant with the Occupational
Health and Safety Act No 85 of 1993 (as amended by the Occupational Health and Safety
Amendment Act No 181 of 1993), and the OHSA 1993 Construction Regulations 2014.

| hereby declare that my company has the competence and the necessary resources to safely
carry out the construction work under this contract in compliance with the Construction
Regulations and the Employer's Health and Safety Specifications.

| hereby confirm that adequate provision has been made in my tendered rates and prices in the
Bill of Quantities to cover the cost of all resources, actions, training and all health and safety
measures envisaged in the OHSA 1993 Construction Regulations 2014, including the cost of
the specific items listed in the tables hereafter.

(Tables to be completed by tenderer)

TABLE 1: COST OF SAFETY PERSONNEL

COSTS AS
PERSONNEL ALLOWED IN NOMINATED PERSON/S
TENDER

Construction Supervisor
Construction Safety Officer
Health and Safety

Health and Safety Committee

TABLE 2: COST OF SAFETY EQUIPMENT

STATE COST ALLOWED FOR IN
EQUIPMENT YES or TENDER
NO

Hard hats
Safety boots
Add items as per risk assessment:

| hereby undertake, if my tender is accepted, to provide, before commencement of the works
under the contract, a suitable and sufficiently documented Health and Safety Plan in accordance
with Regulation 7(1)(a) of the Construction Regulations, which plan shall be subject to approval
by the Employer.

I confirm that copies of my company's approved Health and Safety Plan, the Employer's Safety
Specifications as well as the OHSA 1993 Construction Regulations 2014 will be provided on site
and will at all times be available for inspection by the Contractor's personnel, the Employer's
personnel, the Engineer, visitors, and officials and inspectors of the Department of Labour.

| hereby confirm that, | will be liable for any penalties that may be applied by the Employer in
terms of the said Regulations (Regulation 33) for failure on the Contractor's part to comply with
the provisions of the Act and the Regulations.

| agree that my failure to complete and execute this declaration to the satisfaction of the Employer
will mean that | am unable to comply with the requirements of the OHSA 1993 Construction
Regulations 2014, and accept that my tender will be prejudiced and may be rejected at the
discretion of the Employer.

DATE .o SIGNATURE OF TENDERER ..........ccoooviiiiiiiiieee,
(of person authorised to sign on behalf of the Tenderer)
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CONTRACTORS HEALTH AND SAFETY PLAN

[Not applicable for tender purposes]

[The successful Tenderer, only, shall be required to submit the Contractor's Health and
Safety Plan as required in terms of Regulation 7 of the Occupational Health and Safety
Act 1993 Construction Regulations 2014, and referred to in T2.1, List of Returnable
Documents point 4 (other documents that will be incorporated into the contract) after
acceptance of the tender]
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EVALUATION SCHEDULE 1 - PROJECT REFERENCE FORMS -1

BID FOR THE DESIGN, DELIVERY AND CONSTRUCTION OF MULTI-
Project title: FUNCTIONAL AQUACULTURE DEMONSTRATION FACILITY, AT DOHNE
AGRICULTURAL DEVELOPMENT INSTITUTE
Project Number: SCMU8-24/25-0100

NOTE: This returnable document must be completed by the person who was the
Engineer/Project Manager on a project of similar value and complexity that was completed
successfully by the tenderer.

I, (name and surname)
of

(company name) declare

that | was the Project Manager on the following building construction project successfully executed by
(name of tenderer):

Project name:

Project location:

Construction period: Completion date:

Contract value:

. Please evaluate the performance of the Tenderer on the abovementioned project, on which you
were the principal agent, by inserting “Yes” in the relevant box below:

Key Performance Indicators Very Poor Fair Good | Excellent Total
Poor
1 2 3 4 5
1. Project performance

2. Quality of Service

3. Resources: Personnel

4, Time management /
programming

5. Financial management /

Project budget
management/cash flow,
etc.

TOTAL

Would you consider / recommend this tenderer again:

YES | NO

Any other comments:
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My contact details are:

Telephone: Cellphone: Fax:
E-mail:
Thus signed at on this day of 20

Signature of principal agent

COMPANY STAMP

NOTE:

If reference cannot be verified due to the inability to get hold of the referee or failure on his/her part to
respond to a written request to do so, that reference will not score any points. It is the responsibility of
the tenderer to put referees who are reachable.

Name of Tenderer

Signature of Tenderer
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EVALUATION SCHEDULE 1 - PROJECT REFERENCE FORMS - 2

BID FOR THE DESIGN, DELIVERY AND CONSTRUCTION OF MULTI-
Project title: FUNCTIONAL AQUACULTURE DEMONSTRATION FACILITY, AT DOHNE
AGRICULTURAL DEVELOPMENT INSTITUTE
Project Number: SCMU8-24/25-0100

NOTE: This returnable document must be completed by the person who was the
Engineer/Project Manager on a project of similar value and complexity that was completed
successfully by the tenderer.

I, (name and surname)
of

(company name) declare

that | was the Project Manager on the following building construction project successfully executed by
(name of tenderer):

Project name:

Project location:

Construction period: Completion date:

Contract value:

. Please evaluate the performance of the Tenderer on the abovementioned project, on which you
were the principal agent, by inserting “Yes” in the relevant box below:

Key Performance Indicators Very Poor Fair Good | Excellent Total
Poor
1 2 3 4 5
6. Project performance

7. Quiality of Service

8. Resources: Personnel

9. Time management /
programming

10. Financial management /

Project budget
management/cash flow,
etc.

TOTAL

Would you consider / recommend this tenderer again:

YES | NO

Any other comments:
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. My contact details are:

Telephone: Cellphone: Fax:
E-mail:
Thus signed at on this day of 20

Signature of principal agent

COMPANY STAMP

NOTE:

If reference cannot be verified due to the inability to get hold of the referee or failure on his/her part to
respond to a written request to do so, that reference will not score any points. It is the responsibility of
the tenderer to put referees who are reachable.

Name of Tenderer

Signature of Tenderer
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EVALUATION SCHEDULE 1 - PROJECT REFERENCE FORMS - 3

BID FOR THE DESIGN, DELIVERY AND CONSTRUCTION OF MULTI-
Project title: FUNCTIONAL AQUACULTURE DEMONSTRATION FACILITY, AT DOHNE
AGRICULTURAL DEVELOPMENT INSTITUTE
Project Number: SCMU8-24/25-0100

NOTE: This returnable document must be completed by the person who was the
Engineer/Project Manager on a project of similar value and complexity that was completed
successfully by the tenderer.

I, (name and surname)
of

(company name) declare

that | was the Project Manager on the following building construction project successfully executed by
(name of tenderer):

Project name:

Project location:

Construction period: Completion date:

Contract value:

. Please evaluate the performance of the Tenderer on the abovementioned project, on which you
were the principal agent, by inserting “Yes” in the relevant box below:

Key Performance Indicators Very Poor Fair Good | Excellent Total
Poor
1 2 3 4 5

11.  Project performance

12.  Quality of Service

13. Resources: Personnel

14. Time management/
programming

15. Financial management /

Project budget
management/cash flow,
etc.

TOTAL

Would you consider / recommend this tenderer again:

YES | NO

Any other comments:
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My contact details are:

Telephone: Cellphone: Fax:
E-mail:
Thus signed at on this day of 20

Signature of principal agent

COMPANY STAMP

NOTE:

If reference cannot be verified due to the inability to get hold of the referee or failure on his/her part to
respond to a written request to do so, that reference will not score any points. It is the responsibility of
the tenderer to put referees who are reachable.

Name of Tenderer

Signature of Tenderer
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The Contract
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PART C1: AGREEMENT AND CONTRACT
DATA
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Cil1

Form of Offer and Acceptance
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EASTERN CAPE PROVINCIAL GOVERNMENT
DEPARTMENT OF RURAL DEVELOPMENT AND AGRARIAN REFORM

BID FOR THE DESIGN, DELIVERY AND CONSTRUCTION OF MULTI-
FUNCTIONAL AQUACULTURE DEMONSTRATION FACILITY, AT DOHNE
AGRICULTURAL DEVELOPMENT INSTITUTE

C1.1 Form of Offer and Acceptance

Note: 1 This form of offer and acceptance is identical to that contained in Annex F of SANS 10845 - 1: Construction
Procurement Processes, Procedures and Methods.

2 SAICE’s Practice Manual #1, The use of South African National Standards in Construction Procurement, provides
guidance on the formulation of the wording for the actual offer where it is not based on the offered total of prices.

Offer

The employer, identified in the acceptance signature block, has solicited offers to enter into a contract
for the procurement of: SCMU8-24/25-0100: BID FOR THE DESIGN, DELIVERY AND
CONSTRUCTION OF MULTI-FUNCTIONAL AQUACULTURE DEMONSTRATION FACILITY, AT
DOHNE AGRICULTURAL DEVELOPMENT INSTITUTE. The tenderer, identified in the offer signature
block, has examined the documents listed in the tender data and addenda thereto as listed in the
returnable schedules, and by submitting this offer has accepted the conditions of tender.

By the representative of the tenderer, deemed to be duly authorized, signing this part of this form of offer
and acceptance, the tenderer offers to perform all of the obligations and liabilities of the contractor under
the contract including compliance with all its terms and conditions according to their true intent and
meaning for an amount to be determined in accordance with the conditions of contract identified in the
contract data.

THE OFFERED TOTAL OF THE PRICES INCLUSIVE OF VALUE ADDED TAX

R e (in figures) (or other suitable wording)

This offer may be accepted by the employer by signing the acceptance part of this form of offer and
acceptance and returning one copy of this document to the tenderer before the end of the period of
validity stated in the tender data, whereupon the tenderer becomes the party named as the contractor
in the conditions of contract identified in the contract data.

Signature(s) Date:

Name(s)

Capacity:

For tenderer:
(Name and address)

Name & Signature of Date:
witness:
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ACCEPTANCE

By signing this part of this form of offer and acceptance, the employer identified below accepts the
tenderer’s offer. In consideration thereof, the employer shall pay the contractor the amount due in
accordance with the conditions of contract identified in the contract data. Acceptance of the tenderer’s
offer shall form an agreement between the employer and the tenderer upon the terms and conditions
contained in this agreement and in the contract that is the subject of this agreement.

The terms of the contract, are contained in:
Part C1 Agreements and contract data, (which includes this agreement)

Part C2 Pricing data
Part C3 Scope of work

Part C4 Site information and drawings and documents or parts thereof, which may be incorporated by
reference into the above listed Parts.

Deviations from and amendments to the documents listed in the tender data and any addenda thereto
as listed in the returnable schedules as well as any changes to the terms of the offer agreed by the
tenderer and the employer during this process of offer and acceptance, are contained in the schedule
of deviations attached to and forming part of this form of offer and acceptance. No amendments to or
deviations from said documents are valid unless contained in this schedule.

The tenderer shall within two weeks after receiving a completed copy of this agreement, including the
schedule of deviations (if any), contact the employer’s agent (whose details are given in the contract
data) to arrange the delivery of any securities, bonds, guarantees, proof of insurance and any other
documentation to be provided in terms of the conditions of contract identified in the contract data. Failure
to fulfil any of these obligations in accordance with those terms shall constitute a repudiation of this
agreement.

Notwithstanding anything contained herein, this agreement comes into effect on the date when the
tenderer receives one fully completed original copy of this document, including the schedule of
deviations (if any). Unless the tenderer (now contractor) within five (5) working days of the date of such
receipt notifies the employer in writing of any reason why he/she cannot accept the contents of this
agreement, this agreement shall constitute a binding contract between the parties.

Signature(s) Date:

Name(s)

Capacity:

For the employer:
(Name and address)

Name & Signature of Date:
witness:
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SCHEDULE OF DEVIATIONS

Notes:

1. The extent of deviations from the tender documents issued by the employer before the tender
closing date is limited to those permitted in terms of the conditions of tender.

2. A tenderer’s covering letter shall not be included in the final contract document. Should any
matter in such letter, which constitutes a deviation as aforesaid, become the subject of
agreements reached during the process of offer and acceptance, the outcome of such
agreement shall be recorded here.

3. Any other matter arising from the process of offer and acceptance either as a confirmation,
clarification or change to the tender documents and which it is agreed by the Parties becomes
an obligation of the contract shall also be recorded here.

4. Any change or addition to the tender documents arising from the above agreements and
recorded here, shall also be incorporated into the final draft of the Contract.

1 Subject

Details:

2 Subject

Details:

3 Subject

Details:

4 Subject

Details:

By the duly authorised representatives signing this agreement, the employer and the tenderer agree to
and accept the foregoing schedule of deviations as the only deviations from and amendments to the
documents listed in the tender data and addenda thereto as listed in the returnable schedules, as well
as any confirmation, clarification or changes to the terms of the offer agreed by the tenderer and the

employer during this process of offer and acceptance.

It is expressly agreed that no other matter whether in writing, oral communication or implied during the
period between the issue of the tender documents and the receipt by the tenderer of a completed signed
copy of this Agreement shall have any meaning or effect in the contract between the parties arising from
this agreement.

For the Tenderer:
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Capacity

For the Employer:

74

Rev 19.2 — 30/01/2023



Name and address of organization: Name and address of organization:

................................................ WItNESS SIgNatUre ......ooviiiriii e

................................................ WItNESS NAME .o
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CONFIRMATION OF RECEIPT

The Tenderer, (now Contractor), identified in the form of Offer part of the Agreement, hereby confirms
receipt from the Employer. Identified in the Acceptance part of the Agreement, of one fully completed
original copy of this Agreement. Including the Schedule of Deviations (if any) today:

The o (day) of ...eeii (month) 20............ (year),

For the Contractor:

SIgNALUNE.

NG, s

CaPACITY: o

Signature and name of witness:

SIgNAIUNE: o s

N, s
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C1.2 Contract Data

The General Conditions of Contract for Construction Works (2015) published by the South African
Institution of Civil Engineering, is applicable to this contract. Copies of these conditions of contract may
be obtained from the South African Institution of Civil Engineering (Tel 011-805 5947).

The General Conditions of Contract for Construction Works make several references to the Contract
Data for specific data, which together with these conditions collectively describe the risks, liabilities and
obligations of the contracting parties and the procedures for the administration of the Contract. The
Contract Data shall have precedence in the interpretation of any ambiguity or inconsistency between it
and the general conditions of contract.

The Contract Data and General Conditions of Contract shall have precedence over the Drawings, Scope

of Work and Standardised Specifications in the interpretation of any ambiguity or inconsistency.

Contract Specific Data

The following contract specific data, referring to the General Conditions of Contract for Construction
Works, Third Edition, 2015, are applicable to this Contract:

Clause Data

1.1.1.13 | The Defects Liability Period is 90 days.

1.1.1.14 | The time for achieving Practical Completion is 8 Months, inclusive of the 14 day period referred to in
Clause 5.3.2 below, and inclusive of non-working days referred to in Clause 5.8.1 below, but exclusive of
special non-working days (Clause 5.8.1).

1.1.1.15 | The name of the Employer is DEPARTMENT OF RURAL DEVELOPMENT AND AGRARIAN REFORM

1.1.1.16 | The name of the Employer’s Agent is Mr. S Kondlo (chief Engineer — DRDAR)

1.1.1.17 | The name of the Employer’s Agent Representative is Mr. T Mkhehle

1.1.1.26 | The Pricing Strategy is Re-measurement Contract

1.1.1.35 | “Drawings” means all drawings, calculations and technical information forming part of the Contract
Documents and any modifications thereof or additions thereto from time to time approved in writing by
the Employer’s Agent or delivered to the Contractor by the Employer’s Agent.

1.1.1.36 | Letter of Notification” means the letters of formal notification, signed by the Employer, of the decision
of the Supply Chain Management Bid Adjudication Committee sent to all tenderers. The notification of
the decision does not form part of the Employer’s Acceptance of the successful tenderer’s Offer and no
rights shall accrue.
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121 DELIVERY OF NOTICES
The following three additional sub-clauses, covering alternative methods of communication, apply: -

1.2.1.3 Sent by facsimile or any like communication irrespective of it being during office hours or otherwise.
Fax: 045 807 8022

1.21.4 Posted to the addressee for certified delivery by the postal Authorities
DEPARTMENT OF RURAL DEVELOPMENT & AGRARIAN REFORM
Engineering Services

Private Bag X15

Stutterheim

4930

1.2.15 Delivered by a courier service and signed for by the addressee

1.2.1.2 The Employer's address for receipt of communications is:

DEPARTMENT OF RURAL DEVELOPMENT & AGRARIAN REFORM
Engineering Services

Private Bag X15

Stutterheim

4930

214 The following additional clause applies: -
"Without limiting the generality of the afore going, the Schedule of Rates and Prices shall include:

(@) The provision and use of all labour, plant, tools instruments, templates, materials, transport and
all other appliances that may be required for satisfactorily protecting and efficiently carrying out
the works without interruption or delay.

(b)  The provision and housing of adequate staff and labour force and the provision of false work of
every kind and description necessary for the due and proper performance of the Contract.

(c)  The execution of the Works in orderly and progressive manner until it has been completed. Time
being of the essence of the Contract the progressive development of the Works shall be arranged
so that the time from the start to the finish of the construction of the said Works shall not exceed
the time laid down in the Tender.

(d)  The inclusion in the tendered rates for all and any of the general liabilities such as Establishment
Charges, legal contingencies, regulations, risks or damage, Royalties and all other overhead
charges.

The submission of a tender shall be considered prima facie evidence that the Contractor has complied
with the requirements of this clause and has satisfied him/herself as to all circumstances and local
conditions which may influence or affect his Tender."
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24.1 The following additional clause applies: -
In the event of any discrepancy or conflict between any parts of the Contract Documents, the order of
precedence shall be as follows:
1. Project Particular Specifications
2. Special Conditions of Contract
3. General Conditions of Contract
4. Conditions of Tender
5. Generic Specifications
6. Contract Drawings
7. Bill of Quantities
25.1 The following additional clause applies: -
The Employer may make direct payments to suppliers on behalf of the Contractor subject to the receipt
of a specific request from the Contractor and subject to the following conditions:
- an original of the invoice together with a singed Cession Form is submitted together with a
certificate approved by the Engineer.
- the contractor cedes, transfers and assigns all the rights, title and interest in and to the materials
and goods to the total value of the invoice.
- the cession shall become effective as soon as payment is made by the Employer or on behalf of
the Employer
- the Contractor indemnifies the Employer against any loss or damage whatsoever to the said
material and goods whilst they are in the Contractors possession and in transit to the site and until
such time as they are safely and properly stored on the site, and the Contractor undertakes to
effect adequate insurance against these risks. Such insurance shall be for the full value of the
materials and goods and goods certified for payment and the insurance policy ceded in full to the
Employer.
3.2.3 The Employer’s Agent shall obtain the specific approval of the Employer before executing any of his
functions or duties according to the following Clauses of the General Conditions of Contract:
Clause 3.3.1  Nomination of Employer's Agent Representative
Clause 3.3.4 Employer’s Agent authority to delegate
Clause 5.8.1 Non-working times
Clause 5.11.2 Suspension of the Works
Clause 5.12.4  Acceleration instead of extension of time
3.3.7 The following additional clause applies: -
The onus rests with the Contractor to raise any item about which the Contractor may be uncertain, with
the Engineer’s Representative. Any advice given to the Contractor by the Engineer’s Representative in
response to matters so raised shall not be construed as instructions and shall be held to have been given
without prejudice.
3.3.8 The following additional clause applies: -
The Employer or the Employer’s Agent under delegated authority, reserves the right to obtain the services
of consultants on any matter pertaining to this contract; the employment of such consultants forms no
part of this contract; a consultant's advice and/or documentation is to be followed only if the Employer’s
Agent or the Employer’s Agent Representative so instructs.
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4.1

All references to “design” are deemed to be deleted and the Contractor shall bear no liability in respect
of the Projects design, other than the temporary works and items clearly indicated to design on drawings.

4.3.3

The following additional clause applies: -

The Employer and the Contractor shall enter into an agreement to complete the work required for the
construction of the works in terms of the provisions of Section 37(2) of the Occupational Health and Safety
Act (Act 85 of 1993) and the Construction Regulations promulgated there under.

An agreement is included in the Contract Document (at the end of Contract Data) and shall be completed
and submitted to the Employer together with a letter of good standing from the Compensation
Commissioner (if not insured with a Licensed Compensation Insurer) within fourteen (14) days after the
Commencement Date. The Contractor shall ensure that any letter of good standing shall be timeously
renewed in order that it remains in full force for the duration of the Contract.

53.1

The documentation required before commencement with the Works execution are:

Health and Safety Plan (Refer to Clause 4.3)

Risk Mitigation Plan for Construction; COVID 19

Initial programme (Refer to Clause 5.6)

Security (Refer to Clause 6.2)

Insurance (Refer to Clause 8.6)

Letter of Good Standing from the Compensation Commissioner (if not insured with a Licensed
Compensation Insurer)

OO~ WNERE

5.3.2

The time to submit the documentation required before commencement with the Works execution is 14
days.

5.3.3

The Contractor shall commence with execution of the Works within 7 days after receiving an instruction
to commence with the Works.

54.1

The Contractor shall bear all costs and charges for special and temporary rights of way required by him
in connection with access to the Site.

55.1

The Works shall be completed (Practical Completion) within 8 Months.

5.8.1

The non-working days are Sundays.
The special non-working days are:

(2) All gazetted public holidays falling outside the year end break.
(2) The year end break commencing on 15 December and ending on 9 January
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5.8.3

The following additional clause shall apply:

Should the Employer’s Agent permit work outside of normal Employer working hours (viz Mondays to
Fridays inclusive sunrise to sunset) and on Saturdays, Sundays or on any of the non-working days stated
in the Appendix and if he deems the presence of the Employer's Agent Representative or other duly
authorised representative to be necessary, the Contractor will be liable for the cost of such supervision
(calculated at a daily rate of 1/130 of the annual salary of such representative). Where the Employer’s
Agent has ordered such work, the salary of the representative will be to the account of the Employer.

A minimum of 24 hours natification of intent to work outside normal working hours shall be regarded as
sufficient notice as set out in 5.8.1"

5.12.2.2

No extension of time will be granted in respect of any delays attributed to normal climatic conditions.
Normal climatic conditions shall be deemed to include normal rainfall and associated wet conditions and
materials, strong winds and extremes of temperature.

However, in the event that delays to critical activities exceed 2 consecutive working days for each month,
then abnormal climatic conditions shall be deemed to exist, and an extension of time may be claimed in
accordance with the provisions of Clause 5.12.

Claims for delays for abnormal climatic conditions shall be accompanied by substantiating facts and
evidence, which shall be submitted timeously by the Contractor as each day or half-day delay is
experienced.

It shall be further noted that where the critical path is not affected, no extension of time for abnormal
climatic conditions or for any other reason will be entertained

5.13.1

The penalty for failing to complete the Works is 6,25¢/R100 of contract amount per day. No claim for
bonus payments in respect of early completion will be entertained.

514.1

Practical Completion: In terms of this contract, practical completion will be reached, once all the works
have been completed in full, according to the bill of quantities and project specifications, and dually been
approved by the Employers agent representative.

5.16.3

The latent defect period is 5 Years.

6.2.1

The security to be provided by the Contractor shall be 10 % performance guarantee, or 5% Retention
and 5% performance guarantee, or 10% Retention. The performance guarantee shall contain the
wording of the document included in C1.3.

6.6.1

The provisional sums stated in the Schedule of Quantities are net amounts covering the actual
expenditure which the Employer may incur.

6.7.6

The following additional clause shall apply:

The Works are measured in accordance with the current SANS 1200 and the standard system of
measurement of Civil Engineering quantities for South Africa, published by the South African Institution
of Civil Engineers. No claims arising from the method of measurement will be entertained.
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6.8.1

Should the rated tendered be unrealistically high or low, the Employer’s Agent may instruct the
contractor to balance the rates while the contract sum will stay firm, before commencement of
construction. The revised balanced rates will be final and binding. And the value of the payment
certificates is to be calculated in accordance with the revised rates and/or prices of the tender
throughout the period of the Contract.

6.10.1.5

The percentage advance on materials not yet built into the Permanent Works is 80%.

6.10.3

The percentage retention on amounts due to the contractor is 10% and the limit on retention is 5% of the
Contract Price if guarantees of an insurance company or bank that are provided are equal to or greater
than 10% of the contract price.

6.10.4

Add the following to clause:

Notwithstanding the above, the Employer’s Agent shall be empowered to withhold the delivery of the
payment certificate until the Contractor has complied with his obligations to report in terms of Clause
4.10.2 and as described in the Scope of Work.

8.5.2

The following additional clause shall apply:

If the Contractor receives any claim in respect of any loss or injury or damage to any person or property,
then the Contractor shall immediately report the same to the Employer's Agent and, if at the end of ninety
days from the date of receipt of such claim the Contractor cannot satisfy the Employer’s Agent that the
claim has been settled or that valid reasons for the non-settlement of the claim exist, then the Employer
may, without limiting the obligations and responsibilities of the Contractor, negotiate a settlement and
deduct all sums due in respect of such claim from payments due to the Contractor.

8.6.1.1.2

The value of plant and materials supplied by the Employer to be included in the insurance sum is Nil.

8.6.1.1.3

The amount to cover professional fees for repairing damage and loss to be included in the insurance sum
is R 80 000.00.

8.6.1.3

The limit of indemnity for liability insurance is R 2 000 000.00 per claim for projects under R 5 000 000.00
and R 5 000 000.00 for projects over R 5 000 000.00.

9.2.1.3.8

Add the following to clause:

The Contractor committed a corrupt or fraudulent act during the procurement process or the execution of
the contract.

9.2.1.3.8

Add the following to clause:

An official or other role player committed any corrupt or fraudulent act during the procurement process or
in the execution of the contract that benefited the Contractor.
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10.4.1

The parties may at any time agree to settle disputes with the help of an impartial third party.

10.5.3

The number of Adjudication Board Members to be appointed is THREE.

CLAUSES APPLICABLE TO EPWP CONTRACTS

4.1

Variations to the Conditions of Contract are:
Add the following at the end of sub clause 4.1.2.

4.1.3

The Employer and the Contractor hereby agree, in terms of the provisions of Section 37(2) of the

Occupational Health and Safety Amendment Act, 1993 (Act 85 of 1993), hereinafter referred to as 'the

Act', that the following arrangements and procedures shall apply between them to ensure compliance by

the Contractor with the provisions of the Act:

0] The Contractor undertakes to acquaint the appropriate officials and employees of the Contractor
with all relevant provisions of the Act and the Regulations promulgated in terms of the Act.

(i)  The Contractor undertakes that all relevant duties, obligations and prohibitions imposed in terms
of the Act and Regulations on the Contractor will be fully complied with.

(i)  The Contractor accepts sole liability for such due compliance with the relevant duties, obligations
and prohibitions imposed by the Act and Regulations and expressly absolves the Employer from
himself being obliged to comply with any of the aforesaid duties, obligations and prohibitions, with
the exception of such duties, obligations and prohibitions expressly assigned to the Employer in
terms of the Act and its associated Regulations.

(iv) The Contractor agrees that any duly authorised officials of the Employer shall be entitled, although
not obliged, to take such steps as may be necessary to monitor that the Contractor has conformed
to his undertakings as described in paragraphs (i) and (ii) above, which steps may include, but will
not be limited to, the right to inspect any appropriate site or premises occupied by the Contractor,
or any appropriate records or safety plans held by the Contractor.

(v)  The Contractor shall be obliged to report forthwith to the Employer and Engineer any investigation,
complaint or criminal charge which may arise as a consequence of the provisions of the Act and
Regulations, pursuant to work performed in terms of this Contract, and shall, on written demand,
provide full details in writing, to the Employer and Engineer, of such investigation, complaint or
criminal charge.

4.1.4

The Contractor shall furthermore, in compliance with Constructional Regulations 2014 to the Act:

0] Acquaint himself with the requirements of the Employer’s health and safety specification as laid
down in regulation 5(1) of the Construction Regulation 2014, and prepare a suitably and sufficiently
documented health and safety plan as contemplated in regulation 7(1) (a) of the Construction
Regulation 2014 for approval by the Employer or his assigned agent. The Contractor's health and
safety plan and risk assessment shall be submitted to the Employer for approval within fourteen
(14) days after receiving a completed copy of the Agreement and shall be implemented and
maintained from the Commencement of the Works.

(i)  The Employer, or his assigned agent, reserves the right to conduct periodic audits, as
contemplated in the Construction Regulations 2014, to ensure that the Contractor is compliant in
respect of his obligations. Failure by the Contractor to comply with the requirements of these
Regulations shall entitle the Engineer, at the request of the Employer or his agent, to suspend all
or any part of the Works, with no recourse whatsoever by the Contractor for any damages incurred
as a result of such suspension, until such time that the Employer or his agents are satisfied that
the issues in which the Contractor has been in default have been rectified.

6.7.6

Add new subclause6.7.6:

"Payment for the labour-intensive component of the works
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Payment for works identified in the Scope of Work as being labour-intensive shall only be made in
accordance with the provisions of the Contract if the works are constructed strictly in accordance with
the provisions of the scope of work. Any non-payment for such works shall not relieve the Contractor in
any way from his obligations in contract.

3. ADDITIONAL CONDITIONS OF CONTRACT:
Clause
Add new sub clause 4.13:
413 Applicable labour laws
The Ministerial Determination, Special Public Works Programmes, issued in terms of the Basic
Conditions of Employment Act of 1997 by the Minister of Labour in Government Notice No R63 of 25
January 2002, as reproduced below, shall apply to works described in the scope of work as being labour-
intensive and which are undertaken by unskilled or semi-skilled workers.
413 Introduction
(cont.) 1.1 This document contains the standard terms and conditions for workers employed in elementary
occupations on a Special Public Works Programme (SPWP). These terms and conditions do NOT
apply to persons employed in the supervision and management of a SPWP.
4.13 1.2 In this document —
(cont.)

(a) “department” means any department of the State, implementing agent or contractor;

(b) “employer” means any department, implementing agency or contractor that hires workers to work
in elementary occupations on a SPWP;

(c) “worker” means any person working in an elementary occupation on a SPWP;
(d) “elementary occupation” means any occupation involving unskilled or semi-skilled work;

(e) “management” means any person employed by a department or implementing agency to
administer or execute an SPWP;

() “task” means a fixed quantity of work;
(g) “task-based work” means work in which a worker is paid a fixed rate for performing a task;
(h) “task-rated worker” means a worker paid on the basis of the number of tasks completed;
(i) “time-rated worker” means a worker paid on the basis of the length of time worked.
2  Terms of work
2.1 Workers on a Special Public Works Programme (SPWP) are employed on a temporary basis.
2.2 A worker may NOT be employed for longer than 23 Months in any five-year cycle on a SPWP.

2.3 Employment on a SPWP does not qualify as employment as a contributor for the purposes of the
Unemployment Insurance Act 30 of 1966.

Normal hours of work
3.1 An employer may not set tasks or hours of work that require a worker to work—
(a) more than forty hours in any week;
(b) on more than five days in any week; and
(c) for more than eight hours on any day.

3.2 An employer and worker may agree that a worker will work four days per week. The worker may
then work up to ten hours per day.

3.3 A task-rated worker may not work more than a total of 55 hours in any week to complete the tasks
allocated (based on a 40-hour week) to that worker.
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Meal breaks

4.1 A worker may not work for more than five hours without taking a meal break of at least thirty minutes
duration.

4.2 An employer and worker may agree on longer meal breaks.

4.3 Aworker may not work during a meal break. However, an employer may require a worker to perform
duties during a meal break if those duties cannot be left unattended and cannot be performed by
another worker. An employer must take reasonable steps to ensure that a worker is relieved of his
or her duties during the meal break.

4.4 A worker is not entitled to payment for the period of a meal break. However, a worker who is paid
on the basis of time worked must be paid if the worker is required to work or to be available for work
during the meal break.

5 Special conditions for security guards

4.13 5.1 A security guard may work up to 55 hours per week and up to eleven hours per day.
(cont) 5.2 A security guard who works more than ten hours per day must have a meal break of at least one
hour or two breaks of at least 30 minutes each.

6  Daily rest period
Every worker is entitled to a daily rest period of at least eight consecutive hours.

The daily rest period is measured from the time the worker ends work on one day until the time the
worker starts work on the next day.

413 7 Weekly rest period

(cont) Every worker must have two days off every week. A worker may only work on their day off to perform
work which must be done without delay and cannot be performed by workers during their ordinary
hours of work (“emergency work”).

8 Work on Sundays and public holidays

8.1 A worker may only work on a Sunday or public holiday to perform emergency or security work.

8.2 Work on Sundays is paid at the ordinary rate of pay.

8.3 A task-rated worker who works on a public holiday must be paid —

(a) the worker’s daily task rate, if the worker works for less than four hours;
(b) double the worker’s daily task rate, if the worker works for more than four hours.

8.4 A time-rated worker who works on a public holiday must be paid —

(a) the worker’s daily rate of pay, if the worker works for less than four hours on the public holiday;

(b) double the worker’s daily rate of pay, if the worker works for more than four hours on the public
holiday.

Sick leave

9.1 Only workers who work four or more days per week have the right to claim sick-pay in terms of this
clause.

9.2 A worker who is unable to work on account of iliness or injury is entitled to claim one day’s paid sick
leave for every full month that the worker has worked in terms of a contract.

9.3 A worker may accumulate a maximum of twelve days sick leave in a year.

9.4 Accumulated sick leave may not be transferred from one contract to another contract.

9.5 An employer must pay a task-rated worker the worker’s daily task rate for a day’s sick leave.

9.6 An employer must pay a time-rated worker the worker’s daily rate of pay for a day’s sick leave.

9.7 An employer must pay a worker sick pay on the worker’s usual pay day.

9.8 Before paying sick pay, an employer may require a worker to produce a certificate stating that the
worker was unable to work on account of sickness or injury if the worker is —

(a) absent from work for more than two consecutive days; or
(b) absent from work on more than two occasions in any eight-week period.
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9.9 A medical certificate must be issued and signed by a medical practitioner, a qualified nurse or a
clinic staff member authorised to issue medical certificates indicating the duration and reason for
incapacity.

9.10 A worker is not entitled to paid sick leave for a work-related injury or occupational disease for which
the worker can claim compensation under the Compensation for Occupational Injuries and
Diseases Act.

10 Maternity leave

4.13
(cont) 10.1 A worker may take up to four consecutive months unpaid maternity leave.

10.2 A worker is not entitled to any payment or employment-related benefits during maternity leave.

10.3 A worker must give her employer reasonable notice of when she will start maternity leave and when
she will return to work.

10.4 A worker is not required to take the full period of maternity leave. However, a worker may not work
for four weeks before the expected date of birth of her child or for six weeks after the birth of her
child, unless a medical practitioner, midwife or qualified nurse certifies that she is fit to do so.

10.5 A worker may begin maternity leave —

(a) four weeks before the expected date of birth; or
(b) on an earlier date —
(i) if a medical practitioner, midwife or certified nurse certifies that it is necessary for the health
of the worker or that of her unborn child; or
(ii) if agreed to between employer and worker; or
(c) on a later date, if a medical practitioner, midwife or certified nurse has certified that the worker is
able to continue to work without endangering her health.

10.6 A worker who has a miscarriage during the third trimester of pregnancy or bears a stillborn child
may take maternity leave for up to six weeks after the miscarriage or stillbirth.

10.7 A worker who returns to work after maternity leave, has the right to start a new cycle of twenty-four
months employment, unless the SPWP on which she was employed has ended.

11 Family responsibility leave

11.1 Workers who work for at least four days per week, are entitled to three days paid family responsibility
leave each year in the following circumstances:

(a) when the employee’s child is born;
(b) when the employee’s child is sick;
(c) in the event of a death of
(i) the employee’s spouse or life partner;
(i) the employee’s parent, adoptive parent, grandparent, child, adopted child, grandchild or
sibling.

12 Statement of conditions

12.1 An employer must give a worker a statement containing the following details at the start of
employment:

(a) the employer’'s name and address and the name of the SPWP;
(b) the tasks or job that the worker is to perform; and
(c) the period for which the worker is hired or, if this is not certain, the expected duration of the
contract;
(d)the worker’s rate of pay and how this is to be calculated,;
(e)the training that the worker will receive during the SPWP.
12.2  An employer must supply each worker with a copy of these conditions of employment.
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413 13 Keeping records
(cont) 13.1 Every employer must keep a written record of at least the following:
(a)the worker’s name and position;
(b)in the case of a task-rated worker, the number of tasks completed by the worker;
(c)in the case of a time-rated worker, the time worked by the worker;
(d)payments made to each worker.

13.2 The employer must keep this record for a period of at least three years after the completion of the
SPWP.

14 Payment

14.1 An employer must pay all wages at least monthly in cash or by cheque or into a bank account.

14.2 A task-rated worker will only be paid for tasks that have been completed.

14.3 An employer must pay a task-rated worker within five weeks of the work being completed and the
work having been approved by the manager or the contractor having submitted an invoice to the
employer.

14.4 A time-rated worker will be paid at the end of each month.

14.5 Payment must be made in cash, by cheque or by direct deposit into a bank account designated by
the worker.

14.6 Payment in cash or by cheque must take place —

(a) at the workplace or at a place agreed to by the worker;
(b) during the worker’s working hours or within fifteen minutes of the start or finish of work;
(c) in a sealed envelope which becomes the property of the worker.
14.7 An employer must give a worker the following information in writing:
(a) the period for which payment is made;
(b) the numbers of tasks completed or hours worked;
(c) the worker’s earnings;
(d) any money deducted from the payment;
(e) the actual amount paid to the worker.

14.8 If the worker is paid in cash or by cheque, this information must be recorded on the envelope and
the worker must acknowledge receipt of payment by signing for it.

14.9 If a worker's employment is terminated, the employer must pay all monies owing to that worker
within one month of the termination of employment.

15 Deductions

15.1 An employer may not deduct money from a worker’s payment unless the deduction is required in
terms of a law.

15.2 An employer must deduct and pay to the SA Revenue Services any income tax that the worker is
required to pay.

15.3 An employer who deducts money from a worker’s pay for payment to another person must pay the
money to that person within the time period and other requirements specified in the agreement law,
court order or arbitration award concerned.

15.4 An employer may not require or allow a worker to —

(a)repay any payment except an overpayment previously made by the employer by mistake;
(b) state that the worker received a greater amount of money than the employer actually paid to the
worker; or
(c) pay the employer or any other person for having been employed.
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16 Health and safety
16.1 Employers must take all reasonable steps to ensure that the working environment is healthy and

413 safe.
(cont) 16.2 A worker must —
(a)work in a way that does not endanger his/her health and safety or that of any other person;
(b)obey any health and safety instruction;
(c) obey all health and safety rules of the SPWP;
(d)use any personal protective equipment or clothing issued by the employer;
(e)report any accident, near-miss incident or dangerous behaviour by another person to their
employer or manager.

17 Compensation for injuries and diseases

17.11tis the responsibility of the employers (other than a contractor) to arrange for all persons employed
on a SPWP to be covered in terms of the Compensation for Occupational Injuries and Diseases
Act, 130 of 1993.

17.2 A worker must report any work-related injury or occupational disease to their employer or manager.

17.3 The employer must report the accident or disease to the Compensation Commissioner.

17.4 An employer must pay a worker who is unable to work because of an injury caused by an accident
at work 75% of their earnings for up to three months. The employer will be refunded this amount by
the Compensation Commissioner. This does NOT apply to injuries caused by accidents outside the
workplace such as road accidents or accidents at home.

18 Termination

18.1 The employer may terminate the employment of a worker for good cause after following a fair
procedure.

18.2 A worker will not receive severance pay on termination.

18.3 A worker is not required to give notice to terminate employment. However, a worker who wishes to
resign should advise the employer in advance to allow the employer to find a replacement.

18.4 A worker who is absent for more than three consecutive days without informing the employer of an
intention to return to work will have terminated the contract. However, the worker may be re-
engaged if a position becomes available for the balance of the 24-month period.

18.5 A worker who does not attend required training events, without good reason, will have terminated
the contract. However, the worker may be re-engaged if a position becomes available for the
balance of the 24-month period.

19 Certificate of service

19.1 On termination of employment, a worker is entitled to a certificate stating —

(a)the worker’s full name;
(b)the name and address of the employer;
(c)the SPWP on which the worker worked;
(d)the work performed by the worker;
(e)any training received by the worker as part of the SPWP;
(f) the period for which the worker worked on the SPWP;
(g) any other information agreed on by the employer and worker.
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PART 2. DATA PROVIDED BY THE CONTRACTOR
Clause Data
1.1.1.9 The name of the Contractor is
1.2.1.2 The address of the Contractor is:
Physical Address: Postal Address:
[ 117 PR
Tel.NO. .,
Fax NO. oo
1.1.1.14 | The time for achieving Practical Completion is 8 Months.
6.5.1.2.3 | The percentage allowance to cover overhead chargesis ................... %
6.2.1 The security to be provided by the Contractor shall be one of the following:
Contractor’s choice. Indicate
Type of security “Yes” or “No”
(Value Added Tax is excluded from the Contract Sum and the value of
the Works for calculating the percentages)
Performance Guarantee of 10% of the Contract Sum.
Performance Guarantee of 5% of the Contract Sum + 5% Retention.
10% Retention
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AGREEMENT IN TERMS OF SECTION 37(2) OF THE OCCUPATIONAL
HEALTH AND SAFETY ACT NO. 85 OF 1993

IN NS CAPACITY BS: ...etiiieiiiiiiee ettt ettt e et ee e ettt e e sk b e e e e e b e e e e e s be e e e e sabee e e e aabe e e e e snbeeeeesnbneeeeane

AND:

(hereinafter called the CONTRACTOR) of the other part, herein represented by .......cccccovcviiieereeiiiinns

IN NS CAPACILY S ..cooiii e

duly authorised to sign on behalf of the Contractor.

WHEREAS the CONTRACTOR is the Mandatory of the EMPLOYER in consequence of an agreement
between the CONTRACTOR and the EMPLOYER in respect of

CONTRACT No.: SCMU8-24/25-0100: BID FOR THE DESIGN, DELIVERY AND CONSTRUCTION OF
MULTI-FUNCTIONAL AQUACULTURE DEMONSTRATION FACILITY, AT DOHNE AGRICULTURAL
DEVELOPMENT INSTITUTE for the construction, completion and maintenance of the works;

NOW THEREFORE the parties agree as follows:

1.

The CONTRACTOR undertakes to acquaint the appropriate officials and
employees of the CONTRACTOR with all relevant provisions of the ACT and the
regulations promulgated in terms thereof.

The CONTRACTOR undertakes to fully comply with all relevant duties, obligations and
prohibitions imposed in terms of the ACT and Regulations: Provided that should the
EMPLOYER have prescribed certain arrangements and procedures that same shall be
observed and adhered to by the CONTRACTOR, his officials and employees. The
CONTRACTOR shall bear the onus of acquainting himself/herself/itself with such arrangements
and procedures.

The CONTRACTOR hereby accepts sole liability for such due compliance with the relevant
duties, obligations, prohibitions, arrangements and procedures, if any, imposed by the ACT and
Regulations, and the CONTRACTOR expressly absolves the EMPLOYER and the Employer’s
CONSULTING EMPLOYER’S AGENTS from being obliged to comply with any of the aforesaid
duties, obligations, prohibitions, arrangements and procedures in respect of the work included
in the contract.

The CONTRACTOR agrees that any duly authorised officials of the EMPLOYER shall be
entitled, although not obliged, to take such steps as may be necessary to ensure that the
CONTRACTOR has complied with his undertakings as more fully set out in paragraphs 1 and 2
above, which steps may include, but shall not be limited to, the right to inspect any appropriate
site or premises occupied by the CONTRACTOR, or to take such steps it may deem necessary
to remedy the default of the CONTRACTOR at the cost of the CONTRACTOR.

The CONTRACTOR shall be obliged to report forthwith to the EMPLOYER any investigation,
complaint or criminal charge which may arise as a consequence of the provisions of the ACT
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and Regulations, pursuant to work performed in terms of this agreement, and shall, on written
demand, provide full details in writing of such investigation, complaint or criminal charge.

LI LU ES T T [ T=To = SR for and on behalf of the CONTRACTOR
on this day .............. day of 20
S GN AT U RE . e e e e e e e e e e
NAME AND SURNAME: ..o i s

L0 e O 8 2P PP

WITNESS: 1.

THUS SIgNE AL ....eeeeieeee e for and on behalf of the EMPLOYER
on this day .............. day of 20
SIGNATURE: ..ttt bt sa bt e ekt e sk b e e o b et e sh R e e e b e e ek e e e aaRe e e sRb e e snbe e e be e e snneeennnean

NAME AND SURNAME: ... e s s r e e s

(O N = X O I I TR
WITNESS: T

2
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CESSION OF RIGHTS FOR MATERIALS ON SITE

Claim for materials on site
Payment Certificate NO. .......cccccvveeeeenen. DAl

Contract:

(@] o1 1 = 1] (0] ST

I / We, the undersigned,
(Print name)

IN MY / OUF CAPACILY @S ...cccieieieie e o ) P
(Print capacity) (Company)

hereby confirm that the Contractor is the bona fide owner of the goods and materials described in the
attached schedule and the Contractor hereby cedes assigns and transfers all the right, title and interest
claim and demand in and due to the materials and goods described in the attached schedule in favour of
the Employer.

All rights of the Employer in and to this Cession shall become effective immediately upon the Contractor
obtaining payment for the goods referred to on the attached schedule (less payment of retention monies
that may be validly retained in respect thereof) from which time forward the ownership of all the stated
goods and materials will vest in and pass irrevocably to the Employer.

Notwithstanding the foregoing all risk or loss and/or damage to the said goods and materials whilst in the
Contractor’s stores up until the time that all the goods and materials have been installed in the Works shall
be the responsibility of the Contractor.

This Cession shall neither constitute a novation of nor amend the terms of the Contract existing between
the Employer and the Contractor nor shall it in any manner vitiate any of the rights and obligations imposed
on either party.

SIGNEd DY oo Date: ..o
for and on behalf of the Contractor.

WitheSSed DY: oo Date: coooeeeeeiieiiieeeeeeeee

(NOTE: This form, together with the documentary proof of ownership or proof of payment by the
Contractor to the supplier, shall accompany the Contractor's claim for payment for materials on site in
terms of Clause 49.1.5 of the General Conditions of Contract Third Edition 2015).

EASTERN CAPE PROVINCIAL GOVERNMENT
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DEPARTMENT OF RURAL DEVELOPMENT AND AGRARIAN REFORM

BID FOR THE DESIGN, DELIVERY AND CONSTRUCTION OF MULTI-
FUNCTIONAL AQUACULTURE DEMONSTRATION FACILITY, AT DOHNE
AGRICULTURAL DEVELOPMENT INSTITUTE

C1.3 Form of Guarantee: Contract No. SCMU8-24/25-0100

For use with the General Conditions of Contract of Construction Works, Third Edition (2015)

GUARANTOR DETAILS AND DEFINITIONS

B CTUE= = Vo (o) sl 010 1=T=1 o 1=

PhySICal @ddress: . .....ui i

B =10 ] 110V = T o 4 1= Y= L

070 ) 0117= o7 (o] il 1 4 1< 7= 0 130N

“EmpIoyer's AGENt” MEANS ....c..u i e

A Lo T4 S 1 4 12T 1T

Y1 G 1 1= = 11

“Contract” means: The Agreement made in terms of the Form of Officer and Acceptance and such
amendments or additions to the Contract as may be agreed in writing between the parties.

“Contract "SUM” means: The accepted amount inclusive of tax of R

Amount in words:

Type of performance Guarantee: (insert Variable or
Fixed)
“Expiry Date” means (Give date) or any other later date set by the Contractor and/or

Employer provided such instruction is received prior to the Expiry Date as indicated here

CONTRACT DETAILS

Employer’s Agent issues: Interim Payment Certificates, Final Payment Certificate and the Certificate of
Completion of the Works as defined in the Contract.

1. VARIABLE PERFORMANCE GUARANTEE

1.1 Where a Variable Performance Guarantee has been selected, the Guarantor’s liability shall be
limited during the following periods to diminishing amounts of the Guaranteed Sum as follows:

1.1.1 From and including the date of signing the Performance Guarantee up to and including the date
of the interim payment certificate certifying, for the first time, more than 50% of the Contract
Sum:
R (Amount in words

1.1.2 From the day following the date of the said interim payment certificate up to and including the
Expiry Date, or the date of issue by the Employer’'s Agent of the Certification of Completion of
the Works, whichever occurs first?
R
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1.2

(Amount in words

The employer’s Agent and/or the Employer shall advise the Guarantor in writing of the date
on which the interim payment certificate certifying, for the first time, more 50% of the
Contract Sum, has been used and the date on which the Certificate of Completion of the
Works has been issued.

2. FIXED PERFORMANCE GUARANTEE

2.1 Where a Fixed Performance Guarantee has been selected, the Guarantor’s liability shall be
limited to the amount of the Guaranteed Sum.

2.2 The Guarantor’s period of liability shall be from and including the date on which the Performance
Guarantee is signed, up to and including the Expiry Date, or the date of issue by the Employer’s
Agent of the Certificate of Completion of the Works, or the date of payment in full of the
Guaranteed Sum, whichever occurs first.

2.3 The employer’s Agent and/or the Employer shall advise the Guarantor in writing of the date on
which the Certificate of Completion of the Works has been issued.

3. CONDITIONS APPLICABLE TO VARIABLE AND FIXED PERFORMANCE GUARANTEES

3.1 The Guarantor hereby acknowledges that:

3.1.1 Any reference in this Performance Guarantee to the Contract is made of the purpose of
convenience and shall not be construed as any intention whatsoever to create an accessory
obligation or any intention whatsoever to create a surety ship.

3.1.2 Its obligation under this Performance Guarantee is restricted to the payment of money.

3.2 Subject to the Guarantors maximum liability reoffered to in 1.1 or 2.1, the Guarantor hereby
undertakes to pay the Employer the sum certified upon receipt of the documents identified in
3.21t03.2.3:

3.2.1 A copy of a first written demand issued by the Employer to the Contractor stating that payment
of a sum certified by the Employer‘s Agent in an Interim or Final Payment Certificate has not
been made in terms of the Contract and failing such payment within seven (7) calendar days,
the Employer intends to call upon the Guarantor to make payment in terms of 3.2.2,

3.2.2 A first written demand issued by the Employer to the Guarantor at the Guarantor’s physical
address with a copy to the Contractor stating that period of seven (7) days has elapsed since
the first written demand in terms of 3.2.1 and the sum certified has still not been paid,

3.2.3 A copy of the aforesaid payment certificate which entitles the Employer to receive payment in
terms of the Contract of the sum certified in 3.2

3.3 Subject to the Guarantor’'s maximum liability reoffered to in 1.1 or 2.1, the Guarantor undertakes
to pay to the Employer the Guaranteed Sum or the full outstanding balance upon receipt of a
first written demand from the Employer to the Guarantor's physical address calling up this
Performance Guarantee, such demand stating that:

3.3.1 The Contract has been terminated due to the Contractor’'s default and that this Performance
Guarantee is called up in terms of 3.3, or

3.3.2 a provincial or final sequestration or liquidation court order has been granted against the
Contractor and that the Performance Guarantee is called up in terms of 3.3, and

3.3.3 the aforesaid written demand is accompanied by a copy of the notice of termination and/or the
provisional/final sequestration and/or the provisional liquidation court order.

The Tender 94

Reference no: SCMU8-24/25-0100 Rev 19.2 — 30/01/2023



3.4

3.5

3.6

3.7

3.8

3.9

3.10

3.11

3.12

Signed at: Date

Guarantor’s signatory (1)

It is recorded that the aggregate amount of payments required to be made by the Guarantor in
terms of 3.2 and 3.3 shall not exceed the Guarantor’'s maximum liability in terms of 1.1 or 2.1.

Where the Guarantor has made payment in terms of 3.3, the Employer shall upon the date of
issue of the Final Payment Certificate submit an expense account to the Guarantor showing
how all monies received in terms of this Performance Guarantee have been expended and shall
refund to the Guarantor any resulting surplus. All monies refunded to the Guarantor in terms of
this Performance Guarantee shall bear interest at the prime overdraft rate of the Employer’s
bank compounded monthly and calculated from the date payment was made by the Guarantor
to the Employer until the date of refund.

Payment by the Guarantor in terms of 3.2 or 3.3 shall be made within seven (7) calendar days
upon receipt of the first written demand to the Guarantor.

Payment by the Guarantor in terms of 3.3 will only be made against the return of the original
Performance Guarantee by the Employer.

The Employer shall have the absolute right to arrange his affairs with the Contractor in any
manner which the Employer may consider fit and the Guarantor shall not have the right to claim
his release from this Performance Guarantee on account of any conduct alleged to be prejudicial
to the Guarantor.

The Guarantor chooses the physical address as stated above for the services of all notices for
all purpose in connection herewith.

This Performance Guarantee is neither negotiable nor transferable and shall expire in terms of
1.1.2 or 2.2, where after no claims will be considered by the Guarantor. The original of this
Guarantee shall be returned to the Guarantor after it has expired.

This performance Guarantee, with the required demand notices in terms of 3.2 or 3.3, shall be
regarded as a liquid document for the purposes of obtaining a court order.

Where this Performance Guarantee is issued in the Republic of South Africa the Guarantor
hereby consents in terms of Section 45 of the Magistrates ‘Courts Act No 32 of 1994, as
amended, to the jurisdiction of the Magistrate’s Court of any district having jurisdiction in terms
of Section 28 of the said Act, notwithstanding that the amount of the claim may exceed the
jurisdiction of the Magistrate’s Court.

Capacity

Guarantor’s signatory (2)

Capacity

Witness signatory (1)

Witness signatory (2)

The Tender 95

Reference no: SCMU8-24/25-0100 Rev 19.2 — 30/01/2023



C21

Pricing Instructions

The Tender 96

Reference no: SCMU8-24/25-0100 Rev 19.2 — 30/01/2023



EASTERN CAPE PROVINCIAL GOVERNMENT
DEPARTMENT OF RURAL DEVELOPMENT AND AGRARIAN REFORM

BID FOR THE DESIGN, DELIVERY AND CONSTRUCTION OF MULTI-FUNCTIONAL
AQUACULTURE DEMONSTRATION FACILITY, AT DOHNE AGRICULTURAL DEVELOPMENT
INSTITUTE

C2.1 Pricing Instructions

1. Measurement and payment shall be in accordance with the relevant provisions of clause 8 of
each of the SABS 1200 Standardised Specifications for Civil Engineering Construction referred
to in the Scope of Work. The Preliminary and General items shall be measured in accordance
with the provisions of SABS 1200-A, General.

2. The units of measurement described in the Bills of Quantities are metric units. Abbreviations
used in these Bills of Quantities are as follows:

% = percent
h = hour
ha = hectare
kg = kilogram
ki = kilolitre
km = kilometre
km-pass = kilometre-pass
kPa = kilopascal
kw = kilowatt
I = litre
m = metre
mm = millimetre
m? = square metre
m2-pass = square metre-pass
m3 = cubic metre
m3-km = cubic metre-kilometre
month = month
MN = meganewton
MN.m = meganewton-metre
MPa = megapascal
No. = number
Prov sum = Provisional sum
PC sum = Prime Cost sum
R/only = Rate only
sum = lump sum
t = ton (1000 kg)
W/day = Work day

3. Unless otherwise stated, items are measured net in accordance with the drawings, and no

allowance is made for waste.

4, The prices and rates in these Bills of Quantities are fully inclusive prices for the work described
under the items. Such prices and rates cover all costs and expenses that may be required in
and for the execution of the work described in accordance with the provisions of the Scope of
Work, and shall cover the cost of all general risks, liabilities, and obligations set forth or implied
in the Contract Data, as well as overhead charges and profit. These prices will be used as a
basis for assessment of payment for additional work that may have to be carried out.

5. It will be assumed that prices included in these Bills of Quantities are based on Acts,
Ordinances, Regulations, By-laws, International Standards and National Standards that were
published 28 days before the closing date for tenders. (Refer to www.stanza.org.za or
www.iso.org for information on standards)

3. Where the Scope of Work requires detailed drawings and designs or other information to be
provided, all costs associated therewith are deemed to have been provided for and included in
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the unit rates and sum amount tendered such items

7. An item against which no price is entered will be considered to be covered by the other prices
or rates in the Bills of Quantities. A single lump sum will apply should a number of items be
grouped together for pricing purposes.

8. The quantities set out in these Bills of Quantities are approximate and do not necessarily
represent the actual amount of work to be done. The quantities of work accepted and certified
for payment will be used for determining payments due and not the quantities given in the Bills
of Quantities.

9. The short descriptions of the items of payment given in these Bills of Quantities are only for the
purposes of identifying the items. More details regarding the extent of the work entailed under
each item appear in the Scope of Work.

10. Descriptions in the Bills of Quantities are abbreviated and comply generally with those in the
SABS 1200 Standardised Specifications.

Important:
e Gross calculation errors, and omissions in the Bill of Quantities, will render the bid non-

responsive.

e Gross under and over pricing will also render the bid as non-responsive.
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Bill of Quantities
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EASTERN CAPE PROVINCIAL GOVERNMENT
DEPARTMENT OF RURAL DEVELOPMENT AND AGRARIAN REFORM

BID FOR THE DESIGN, DELIVERY AND CONSTRUCTION OF MULTI-FUNCTIONAL
AQUACULTURE  DEMONSTRATION FACILITY, AT DOHNE AGRICULTURAL
DEVELOPMENT INSTITUTE

Pricing Instructions

GENERAL

THE SERVICE PROVIDER MUST PREPARE A DETAILED DESIGN, WHICH WILL BE SUFFICIENT TO
PREPARE A TENDER PRICE FOR EACH OF THE FOLLOWING ITEMS IN THE PRICING SCHEDULE.

TENDER PRICE PER ITEM:

Item 1: Detailed Site investigation
All costs to produce detailed site investigation, including travelling, man hours, and all other disbursements must
be covered by the tender price.

Item 2: Detailed Design
The tender price will cover all costs of the final design, and preparation of design drawings for submission to
DRDAR for approval. Include specifications and detailed material list.

Item 3: Supply and delivery of all materials, equipment and the installation of the complete aquaculture
system

The tender price will be for full compensation, including material, labour, transport, installation, construction
supervision, insurance, security, and Health and Safety requirement.

The service provider must submit a detailed itemized cost breakdown to enable the employer to verify payment
and progress.

Iltem 4: Testing & Commissioning
The tender price must include all costs to test, and commission the system, including the provision of a generator
for the provision of electricity during the commissioning process and water for that purpose.

Item 5: As-built Drawings
The tender price will cover all costs to produce as-built drawings.

PAYMENT CLAUSE:
Payments will be processed on a monthly basis, after receipt, and verification of a monthly claim submitted by

the service provider. Only claims for completed tasks will be accepted. Claims for 80% of material on site will be
accepted, after receipt of cession of ownership of such material to DRDAR.
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ECBD 3.1

PRICING SCHEDULE-FIRM PRICES

(PURCHASES)

NOTE: ONLY FIRM PRICES WILL BE ACCEPTED. NON-FIRM PRICES (INCLUDING PRICES SUBJECT
TO RATES OF EXCHANGE VARIATIONS) WILL NOT BE CONSIDERED

NAME OF BIDDER:

CONTRACT NO: SCMUS8 - 24/25-0100
BID FOR THE DESIGN, DELIVERY AND CONSTRUCTION OF MULTI-FUNCTIONAL AQUACULTURE
DEMONSTRATION FACILITY, AT DOHNE AGRICULTURAL DEVELOPMENT INSTITUTE/ having
examined all the documents I/we bid as follows:

ITEM PAYMENT | DESCRIPTION UNI |QTY |RATE |AMOUNT
NO T R c
A SANS SECTION A: PRELIMINARY AND GENERAL
1200AA
Al 8.3 FIXED-CHARGE ITEMS
A.ll 8.3.1 Contractual Requirements Sum |==== |=====
Al2 8.3.2 Provision of facilities on site:
A.l2.1 b) Facilities for Contractor Sum |==== |=====
A.l3 8.3.3 General responsibilities and other fixed-charge
obligations Sum |=z=== |=====
A.l4 8.34 Removal of site Establishment Sum |==== |=====
A2 8.4 TIME-RELATED ITEMS
A2.1 8.4.1 Contractual Requirements Sum |==== |=====
A22 8.4.2 Operate and maintain facilities on the Site:
A221 b) Facilities for Contractor Sum |==== |=====
A.2.3 8.4.3 General Responsibilities and other time-related
obligations Sum |=z=== |=====
A4 PAM OCCUPATIONAL HEALTH AND SAFETY
ACT
A4l PAM 8.2.1 |All costs and obligations to comply with the
OHS Act Construction Regulations Sum |==== |=====
A.4.2 PAM 8.2.1 |Time related obligations to comply with the
OHS Act Construction Regulations Sum |=z=== |=====
Total Carried Forward To Summary
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ITEM PAYMENT |DESCRIPTION UNIT |QTY |RATE |[AMOUNT

NO R

B SECTION B: THE CONSTRUCTION OF
MULTI-FUNCTIONAL AQUACULTURE
DEMONSTRATION FACILITY, AT
DOHNE AGRICULTURAL
DEVELOPMENT INSTITUTE

B.1.1 Detailed Site Investigation Sum |====|=====
BlZ Final Design Sum —=== |=====
B.1.3 Upgrading the existing tunnels to be in|Sum |====|=====

line with the aquaculture system

B.1.3.1 a) Excavation for ground works,
backfilling and compaction.

B.1.3.2 b) Concrete reinforcement.

B.1.3.3 ¢) Channelling of under and above ground
pipes and their openings (freshwater and
waste water).

B.1.3.4 d) Plinths for the pumps and Heat Pumps
B.1.3.5 e) Iso-paneling each tunnel to be fitted
with door and ceiling as well as electrical

plugs and lighting with switches.

B.1.3.6 f) Replacing the existing roof covering
with durable translucent sheeting.

B.1.3.7 g) The waste water from the tunnels shall
be used to irrigate the pasture.

B.1.4 Installation of Finfish and Hatchery

Systems Sum |==== |=====
B.1.5 Installation of Trout Egg hatching system |Sum |====|=====
B.1.6 Installation of Tilapia Hatching and Brine

shrimp as well as Brood stock holding Sum |====|=====

B.1.7 Installation of Egg incubators and Brine
Shrimp Sum —=—== |=====
B.1.8 Installation of Juvenile Facility Sum |=== |=====

Total Carried Forward
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ITEM PAYMENT | DESCRIPTION UNIT [QTY |RATE |AMOUNT
NO R
Brought Forward
B.1.9 Installation of Grow out facility Sum |==== |======
B.1.10 Electrical Connection Installation Sum |==== |======

a) Use of ESKOM as the main electrical

supplier

b) MCC electrical panel divided into

essential and non-essential  for

controlling all the electrical equipment

c) Light fittings and switches

d) Plugs
B.1.11 8 kVA backup Solar System for essential

services Sum |==== |======
B.1.12 Rehabilitation of the existing borehole

and installation of the pipeline from the

borehole to the tunnels Sum |==== |======
B.1.13 Testing & Commissioning Sum |==== |======
B.1.14 As-built drawings Sum |==== |======

Total Carried Forward To Summary
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SUMMARY OF PRICING SCHEDULE

SECTION DESCRIPTION AMOUNT
(RAND)

1 SECTION A: PRELIMINARY AND GENERAL

2 SECTION B: BID FOR THE DESIGN,

DELIVERY AND CONSTRUCTION

OF MULTI-FUNCTIONAL AQUACULTURE
DEMONSTRATION FACILITY, AT DOHNE
AGRICULTURAL DEVELOPMENT INSTITUTE

SUBTOTAL

Add 10% Contingencies

SUBTOTAL

Add 15% VAT

Total Carried Forward To Summary Of Schedules

Total Bid Amount in Words:

SIGNED: NAME OF SIGNATORY (IN CAPITALS):

SIGNED ON THIS THE DAY OF OF THE YEAR 20
ON BEHALF OF

TELEPHONE NUMBER: ( ) FAX NUMBER: ( )

- Prescribed destinations, compliance and deviations shall be AS SPECIFIED IN SCOPE OF WORKS

- Date for completion of the order

I/'we choose domicilium citandi et executandi at
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C3.1
Scope of Work
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EASTERN CAPE PROVINCIAL GOVERNMENT
DEPARTMENT OF RURAL DEVELOPMENT AND AGRARIAN REFORM

BID FOR THE DESIGN, DELIVERY AND CONSTRUCTION OF MULTI-FUNCTIONAL
AQUACULTURE DEMONSTRATION FACILITY, AT DOHNE AGRICULTURAL
DEVELOPMENT INSTITUTE

C3.1 Scope of Work

C3.1.1 Scope of Work and Management

TOPIC

SUB TOPIC

DESCRIPTION OF THE WORKS

Employer’s objective

To appoint a Service Provider for The Design, Supply And Construction of
multi-functional Aquaculture Demonstration Facility, at Dohne Agricultural
Development Institute

Overview and extent of
works

e Design, Deliver and Construction of multi-functional aquaculture system
that will be able to have a production of 20 tons per annum.

Location of the works

Dohne Agricultural Development Institute, Amathole District 32° 31’ 42.06" S
and 27° 27' 41.43"E

Water Source

The water source to the aquaculture is a borehole that needs to be
rehabilitated.

ENGINEERING

Design + Drawings +
Specifications

Done + Will be issued + Compiled by the division Engineering Services of
DRDAR

PROCUREMENT

Preferential procurement
procedures

Method 1 — Price Preference

Sub-contracting

Sub-contracting will be allowed. The Contractor must however indicate at
tender stage which portions of the work will be sub-contracted and to whom.

CONSTRUCTION

Works specifications

1. Applicable SANS 1200 standards for the building works.
2. Attached Project Particular Specifications will apply.

Plant and materials

1. The Employer will not provide any plant or material.

2. The Contractor shall inform the Engineer in good time, to inspect and
approve the plant and materials that will be used before construction
commences or on arrival of material on site.

Construction equipment

1. The Employer will not provide any equipment.
2. The Contractor shall provide all suitable construction equipment necessary
to complete the project.

Existing services

Care should be taken by the contractor not to damage any existing services.
The Engineer shall show the position of all existing infrastructure both above
ground and below ground to the Contractor and the contractor are to ensure
that no excavations shall commence without consent of the Engineer.

Site establishment

1. The Employer will not provide any facilities on site.
2. The Contractor shall provide an office, storage shed, toilets, security,
vehicles, labour and accommodation.

Site usage

The Contractor shall not utilize the site for any other purpose than the
construction of the agreed works.

Permits and way leaves

The Contractor will negotiate all necessary permits and way leaves with the
local community.

Survey control and Setting
out works

The Contractor will be responsible for the survey and setting out of all
construction levels. After setting out the levels the Contractor will inform the
Engineer to inspect the levels before any excavation work or construction work
may commence.

MANAGEMENT

Management of works

1. Applicable SANS 1200, SANS 10400 standards will apply.

2. Attached generic standards will apply.

3. The Engineer will be available to perform inspections every day on request,
but will perform at least one scheduled inspection per week.
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4. The Contract type is measured where payments to the Contractor will be
made after measurement of the work done by the Engineer according to the
following payment schedule.

4.1. The Contractor shall submit invoices according to the agreed claims and
the Engineer will recommend the payment.

4.2. The Engineer will inspect the work at the Contractor’s request to measure
the progress and determine the part payment that is due when both parties are
in agreement about the claim.

4.3. All payments can include materials that are secured on site under control
of the Contractor. Materials on site which are not yet built into the works will
compensated at 80% of the value as per the invoice from the material
suppliers.

4.4. The Employer allows for monthly interim payments for the project that can
be used, 1 practical and 1 final payment.

4.5. The practical completion of the construction work implies the work is
complete and the beneficiaries can use the infrastructure.

4.6. The final and last payment is the retention money that will be paid after a
predetermined period after all construction work is done. This is the defects
liability period.

4.7. Certificates of Completion and Final Approval will be issued by the
Engineer for practical and final construction completion.

5. The Contractor shall provide the Engineer with proof that Insurance has
been obtained for the contract period.

6. The Contractor shall keep a daily record of all labour related matters,
weather occurrences, all incidents that influenced construction.

7. Communications between the Employer and Contractor will be in writing with
copies to all stakeholders.

8. The Contractor shall be responsible for testing the works after completion to
ensure compliance with the Employer’s requirements.

9. The Employer will commission the works during a public handing over
ceremony.

10. The Contractor shall repair all defects of workmanship and materials during
the liability period.

Health and safety

1. Attached Generic Occupational Health and Safety Specifications will apply.
2. Applicable SANS 1200, SANS 10400 and 10142 standards will apply;

3. Occupational Health and Safety Act (Act No. 85 of 1993) will apply;

4. The Contractor shall appoint a person that will be responsible for health and
safety issues on site and provide the Engineer with the name and credentials
of this person. This person must also be trained in First Aid and must have a
comprehensive First Aid Kit on site.

5. The Contractor shall be responsible to design and apply measures to
prevent accidents or injury to any person or property during construction.

The Tender

Reference no: SCMU8-24/25-0100

107

Rev 19.2 — 30/01/2023




C3.1.2 OVERVIEW AND THE EXTENT OF WORK

C3.1.2.1 Finfish and Hatchery Systems (Main system)

The main system objective is to grow out different species on a full RAS (Recirculatory Aquaculture
System) system so water can be cleaned and Re-used. This will be mainly for Trout and Tilapia. The
system will consist of 3 different tank sizes to achieve the grow out to fingerling stage. The following
Figures shows the Hatchery for Trout, a Hatchery for tilapia as well as a brood stock system for Tilapia,
also included a brine shrimp culture area.

. _

De-gasser
<
Dual drain system on each
tark Side Drain Drum
2 Filter
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Battom Drain

Drawng Dotad’ Flow Diagram of RAS

Figure 1. RAS and Flow Diagram of the system.
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Figure 2. Egg Hatching System.
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Figure 3. Brood stock tanks with dividers for brood stock holding.
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Figure 4. Brine shrimp and Egg incubation
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Figure 5. Juvenile Facility constructed from 500t fibreglass tanks
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Figure 6. Grow out media
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C3.2

Specifications
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PARTICULAR / GENERIC SPECIFICATIONS

BID FOR THE DESIGN, DELIVERY AND CONSTRUCTION OF MULTI-FUNCTIONAL
INSTALLATION OF AN AQUACULTURE DEMONSTRATION FACILITY, AT DOHNE
AGRICULTURAL DEVELOPMENT INSTITUTE

SCOPE

PS SCOPE /

BID FOR THE DESIGN, DELIVERY AND CONSTRUCTION OF MULTI-FUNCTIONAL
AQUACULTURE DEMONSTRATION FACILITY, AT DOHNE AGRICULTURAL DEVELOPMENT
INSTITUTE

PS1 DISCLAIMER

The information regarding subsurface conditions, materials on site and site information supplied, is
provided in good faith for the contractor's convenience as an indication of conditions likely to be
encountered. No responsibility will be accepted for, and there is no guarantee of the information being
representative of the whole area of the works or materials.

The information provided will not be regarded as in way limiting. The contractor will be held to have
satisfied himself of all conditions to be encountered on site and to allow accordingly in his tendered
rates.

PS2 APPLICABLE STANDARDS

The South African Bureau of Standards, Standard Specifications for Civil Engineering Construction (SABS
1200). It shall however be noted that reference is made in certain of the specifications to other
standardized specifications which may or may not be included in this document. Where such specifications
are not included, they shall however be deemed to be included in the Contract documents.

The Contractor shall have available for reference on site at all times a full set of the above specifications,
together with any other to which they refer. These specifications shall remain the property of the Contractor
but shall be made available to the Engineer whenever required throughout the duration of the Contract.

The South African Bureau of Standards, Standard Specifications for Civil Engineering Construction (SABS
1200) shall apply to this Contract together with additional amendments as set out herein

PS3 PLANT AND MATERIALS

The Employer will not be providing any plant or supplying any materials for use by the Contractor in
executing the works. The Contractor must provide all plant and materials of whatever nature necessary
to enable him to undertake the works as specified.

The Contractor must provide all necessary samples and copies of the relevant test results required to
prove compliance with the specifications, prior to utilisation of any material within the works.

PS 3.1 Construction Equipment

The provision of all tools and equipment of whatever nature, required for execution of the scheduled items,
must be the responsibility of the Contractor, and the cost thereof must be included in the rates for the
respective items of work.

PS4 EXISTING SERVICES

The Contractor will be issued with drawings showing the position of existing services in the vicinity of his
working area. The Contractor must contact the service authorities concerned (i.e. Water, Sanitation,
Electricity and Telecommunications) to confirm the position of existing services, and must apply for the
Construction Permit for work programmed within the road reserve when required.

The Contractor is required to undertake work in proximity to existing services and he must take all
necessary precautions to prevent any damage to these services. In this regard, the Contractor must
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excavate by hand to expose and confirm the location and depth of each existing service prior to carrying
out any construction over or around the service.

Should his operations result in any damage to existing services, he must immediately notify the Engineer
and the local authority, who will inspect the damage and determine what further action is required. The
Contractor must be responsible for the cost of all repairs or reinstatement necessary, whether these are
carried out with his own resources or by a third party.

PS5 SITE ESTABLISHMENT

PS 5.1 Services and Facilities Provided by the Employer
The Employer will not provide any facilities or services.
PS 5.2 Facilities Provided by the Contractor

Due to the extremely constricted nature of the site, the Contractor must be required to determine the most
convenient location for his camp site in consultation with the Community/Owner such that this will cause
the least disruption and interference with his activities. Dependent on his actual space requirement,
different components of the camp could be located in different areas.

Should the Contractor elect to locate any or all of his facilities in one area for a certain duration, and then
relocate them later, any associated costs must be solely for his account, and no claims of any nature for
additional costs will be entertained.

The Contractor will be required to provide certain facilities for the exclusive use of the Engineer and his
staff, all as defined in SABS 1200 AB, and as amended by any variations / additions in clause C3.4.1.6.

PS 5.3 Storage and Laboratory Facilities

The employer has no specific requirements for any storage or laboratory facilities, and the Contractor
should provide whatever he deems to be necessary to support his activities.

PS 5.4 Other Facilities and Services

Should the Contractor require a supply of municipal water to enable him to undertake any of his activities
on the site then he must make his own arrangements with the Community/Owner or Municipality for a
suitable point of supply. The Contractor must agree the details of both the position and the size of
connection required with the relevant officials, and must be responsible for the cost of the connection, the
cost of water used, and the cost of removal and reinstatement on completion.

Should the Contractor require an electrical connection to his campsite then he must submit an application
to the Community/Owner, Municipality’s electricity department or Eskom as might be applicable to obtain
a supply with the necessary capacity at a suitable position. The Contractor must be responsible for the
cost of the connection, the cost of electricity used, and the cost of removal and reinstatement on
completion.

The Contractor must:

i) make his own arrangements for whatever telephone and facsimile services he may require.

i) provide sufficient serviced, portable toilets at convenient locations for the use of his staff during
their time spent on site.

iii) supply a first aid kit to be available at the site office, and re-stock the contents as and when

necessary.

iv) make available a list of emergency contact numbers for ambulance, police and fire services.

V) provide the necessary facilities on site to temporarily store refuse, and make arrangements with

the Municipality for regular refuse removals. Refuse storage facilities must make allowance for
waste separation, re-cycling and re-use wherever possible

All costs associated with any of the above aspects must be included in the relevant preliminary and general
items.

PS 5.5 Vehicles and Equipment

No vehicles or specialised equipment is required for the employer and his agents.
PS 5.6 Advertising Rights

No advertising of any kind will be allowed on the site.

PS 5.7 Notice Boards

The Tender 116

Reference no: SCMU8-24/25-0100 Rev 19.2 — 30/01/2023



Two project notice boards will be required in accordance with SABS 1200 AB, and as amended by any
variations/additions in clause C3.4.1.6.

PS6 SITE USAGE

The Contractor must restrict his operations to the boundaries of the site and he must not be allowed to
occupy or impact on any other adjacent areas.

PS7 PERMITS AND WAY LEAVES

The Contractor will be required to provide copies of permits for any borrow pits or quarries from which he
intends to obtain bedding material or aggregate.

The Contractor must be responsible for obtaining all of the necessary way leaves, permissions or permits
applicable to working near any existing services or other infrastructure on Site, and must ensure that any
way leaves, permissions or permits obtained by the Employer’s Agent prior to the award of the Contract
are transferred into the Contractor's name. (Refer also to clause C3.4.4 above.)

The Contractor must abide by any conditions imposed by such way leaves, permissions or permits.

The Contractor must ensure that all way leaves, permissions and permits are kept on site and are available
for inspection by the relevant service authorities on demand.

PS8 ALTERATION, ADDITIONS, EXTENSIONS AND MODIFICATIONS TO EXISTING WORKS
Wherever the Contractor is required to carry out construction to lines and levels based on or tying into
existing infrastructure, he must first check that the information provided for the existing works is accurate
and correct. Should there be any discrepancies as regards position, or defects in the quality of the existing
work which may affect the proposed work, then the Contractor must report these to the Engineer and
request clarification prior to proceeding with the new construction.

PS9 INSPECTION OF ADJOINING PROPERTIES

The Contractor and the Engineer must together inspect and record the condition of all adjoining properties
or existing services, prior to the commencement of any work that may impact on these existing facilities in
any way.

PS 10 WATER FOR CONSTRUCTION PURPOSES

The Contractor must make his own arrangements with the Community/Owner or Municipality to obtain
water for construction purposes.

PS 11 SURVEY CONTROL AND SETTING OUT OF THE WORKS

The Contractor must be solely responsible for the setting out of his work, and will be provided with the
necessary bench marks and co-ordinated pegs on which to base the setting out.

All other control points and benchmarks required for construction or computation of quantities must be set
out by the Contractor in consultation with the Engineer. Points set out must be clearly marked and the
position and all other relevant data placed on a site plan. A copy of the plan must be handed to the Engineer
immediately, for control purposes.

Any existing beacons disturbed or removed during the course of the Contract will be replaced at the
Contractor’s cost. Only a land surveyor or the Engineer's Surveyor who originally installed the beacons
will be allowed to replace them.

PS 12 MANAGEMENT

PS 12.1 Management of the Works

PS12.1.1 Applicable SANS Standards

The applicable standards are listed in clause PPS 2.

PS12.1.2 Particular / Generic Specifications

Particular or generic specifications are included for all parts of the work.

PS12.1.3 Planning and Programming
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Within 14 days of the Commencement Date the Contractor must prepare and submit to the Engineer for
approval a fully detailed programme showing:

the sequence and duration of all activities required to undertake the scheduled work.
the linkage between activities deemed to be on the critical path.

critical dates for receipt of information and drawings.

milestone date for Completion of different sections of the work.

Whenever the work deviates significantly from the proposed programme for whatever reason, the
Contractor must, following a request from the Engineer, must prepare a new programme that shows how
the work will be re-scheduled so as to achieve the original Completion Date.

The Contractor must take cognisance of the exploration work which has to be executed prior repairing or
replacing of existing pipelines.

PS12.1.4 Sequence of the Works

The sequence of work must be carried out strictly in accordance with the approved programme as detailed
above.

PS 12.1.5 Methods and Procedures

Prior to the commencement of any work on the Site the Contractor must submit method statements for
each separate construction activity that he is required to undertake. The method statements must be
submitted to the Engineer for approval at least 10 days prior to the scheduled start of the activity. The
method statements must set out the technical procedures to be followed in carrying out the activity and
must include details of compliance with both Occupational Health and Safety and Environmental aspects.

The Contractor must ensure that his staff and workers are properly trained in the safe and effective use of
any equipment, plant or materials necessary to undertake the work.

PS 12.1.6 Quality Control

The Contractor must provide whatever samples of materials are required for approval prior to
commencement, together with the applicable test results to prove compliance with the relevant
specification. He must undertake all necessary tests that are stipulated in terms of the applicable
specification to ensure that his workmanship meets the required standard.

PS 12.1.7 Environment

The Contractor must ensure that he is fully aware of the requirements of the CEMP and that he
understands his responsibilities regarding both his management of the project and the actual construction
activities on Site.

PS12.1.8 Accommodation of Traffic

The Contractor is responsible for the safety of all vehicular and pedestrian traffic affected by his work and
must provide all the necessary warning signs, barricading and lighting as necessary, fully in compliance
with the requirements of the SADC Road Traffic Signs Manual and with the approval of the Traffic
Department.

PS12.1.9 Other Contractors

The Contractor has sole possession of the site and does not have to deal with other contractors.

PS 12.1.10 Testing, Completion, Commissioning

Each aspect of the work included in the Contract must be fully tested in accordance with the requirements
of the relevant standard specification, as amended by the Specification Data as applicable, prior to
completion of the works as a whole. All outstanding work must be completed and substandard work must
be corrected prior to completion taking place.

PS12.1.11 Recording of weather

The Contractor is required to keep a detailed record of daily weather conditions on the Site. The
information must include rainfall, wind speed and direction, cloud cover and temperature. The format and
extent of detail required must be agreed with the Engineer prior to commencement. (Refer to clause PS
12.1.17) below). A summary of inclement weather shall be recorded in the minutes of site meetings.

PS 12.1.12 Format of Communications
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All communication of whatever nature is through the Engineer. Only under circumstances that relate to
health and safety can the Contractor act on instructions issued by any other party. These instructions must
then be immediately communicated to the Engineer with a request for confirmation of the instruction.

The Contractor is required to provide a suitable triplicate book which is used for communication between
the Engineer or his representative and the Contractor. The book may be used for the issue of site
instructions, the request for information or inspections, or merely to record aspects of contractual
importance.

PS12.1.13 Key Personnel

Within 14 days of the Commencement Date and prior to commencement of any operations on site, the
Contractor shall submit to the Employer's Agent detailed CV’s of his key personnel together with their
relevant contact details. Should the key personnel not be the same as those included in the tender
submission, then the Contractor shall be required to provide personnel with equivalent or better
qualifications and experience.

The Contractor keeps a site representative competent to administer and control the works continuously in
the Working Areas during the execution of the works. The Contractor informs the Engineer of the name of
the site representative, and any instruction given to the site representative by the Engineer is deemed to
be given to the Contractor.

PS12.1.14 Management Meetings

The Contractor is required to attend a monthly site meeting during which all aspects relating to the
progress, scope, expenditure, OHS, environmental and general administration of the Contract is
discussed. The Contractor must ensure that his representative at the meeting has the necessary
understanding and authority to make decisions regarding these issues.

In addition, technical meetings are held on monthly, during which time aspects of a more technical nature
relating to the actual construction process and quality of the work are addressed.

PS12.1.15 Forms for Contract administration
The Contractor will keep all records as stated below as well as the following:

. EPWP forms to be submitted together with all Payment Certificates.
. Report on progress and labour at site meetings.

PS 12.1.16 Payments

All payments to the Contractor are by means of direct electronic transfer and the Contractor must provide
his banking details to the Engineer together with the initial payment claim.

PS 12.1.17 Daily Records

The Contractor is required to maintain a daily record of all construction activities taking place on Site which
includes details of plant, personnel, and visitors as well as other events such as weather conditions or any
circumstances that may have a bearing on the nature and progress of his operations.

The Contractor is required to provide a detailed report at each site meeting. The report must be in a format
to be agreed with the Engineer and contain the following:

Details of actual progress versus programme for each construction activity.
A daily record of rainfall and other weather events that could affect the work.
Details of any delays that have occurred due to weather or any other cause.
A record of resources (people, plant and equipment) present on Site.
Details of any accidents or lost time incidents that have occurred.

A list of information required.

PS 12.1.18 Payment Certificates

Payment Certificates shall be drawn up in an agreed format based on the bills of quantities and any

variation orders authorised. The date for submission of each payment claim shall be agreed with the

Employer’s Agent. The procedure for preparation of Payment Certificates shall be as follows:

. The actual quantity for each item shall be agreed with the Employer's Agent or his representative
based on the cumulative total of the previous monthly quantity and the additional work carried out
during the month.
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The Contractor shall draw up and submit his claim using the agreed quantities.

The Employer’s Agent shall check the claim and confirm the amount to be paid.

The Contractor shall provide a VAT invoice to the Employer’s Agent for the agreed amount.

The Employer’s Agent shall prepare the payment certificate and submit the claim, accompanied
by the VAT invoice.

PS12.1.19 Proof of Compliance with the Law

The Contractor is required to comply with all regulations and laws of whatever nature which are applicable
to his operations throughout the duration of the Contract, and produce documentary evidence when
requested for all aspects, including, but not limited to:

. Valid proof of registration with the Compensation Commissioner.
. Proof of registration for income tax and VAT.
. Compliance with the Occupational Health and Safety Act and Construction Regulations.

PS 12.2Health and Safety

The Contractor must comply with all relevant aspects of the Occupational Health and Safety Act together
with the Regulations referred to therein, as applicable to the scope of his activities.

Particular attention must be paid to the issuing of the relevant Notices, appointment of responsible people,
undertaking Hazard Identification and Risk Assessments, and preparation of a Health and Safety Plan. All
necessary documentation must be prepared and submitted for comment and approval immediately after
the Contract award.

Specific Health and Safety considerations applicable to this project are detailed in the Occupational Health
and Safety Specification, attached to this document.

Method statements submitted for the Contractor’s construction activities include details of compliance with
Occupational Health and Safety, and must be submitted immediately after the Contract award and prior to
commencement with any work on Site.

The Contractor must provide the necessary personal protective equipment and clothing to all staff as
relevant for the type of work being carried out.

Whenever the Contractor’s staff are subjected to hazardous substances, excessive dust or noise, he must
arrange for pre and post-employment medical examinations on the affected employees.

No member of the Contractor’s staff is allowed on Site while under the influence of alcohol or drugs. Any
member of his staff who exhibit signs of alcohol or drug usage must be immediately removed from the
premises.

The Contractor is responsible for the protection of the public in the areas in which he is working and must

provide barricades and lighting as necessary to ensure their safety. He is also responsible for the safe
control of traffic wherever his works impact on the existing roadways.
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BID FOR THE DESIGN, DELIVERY AND CONSTRUCTION OF MULTI-FUNCTIONAL
AQUACULTURE DEMONSTRATION FACILITY, AT DOHNE AGRICULTURAL DEVELOPMENT
INSTITUTE

PEM ENVIRONMENTAL MANAGEMENT PLAN

PEM.1 PURPOSE
The purpose of the EMP is to encourage good management practices through planning and commitment with

respect to environmental issues, and to provide rational and practical environmental guidelines to minimise
disturbance of the natural environment.

PEM.2 RESPONSIBILITIES FOR ENVIRONMENTAL MANAGEMENT
The contractor will be responsible for environmental control on site during construction and the maintenance
period. The construction activities will be monitored by an independent environmental specialist and audited

against the EMP.

PEM.3 TRAINING AND INDUCTION OF EMPLOYEES

The contractor has a responsibility to ensure that all those people involved in the project are aware of and
familiar with the environmental requirements for the project (this includes sub-contractors, casual labour,
etc.).

PEM.4 COMPLAINTS REGISTER AND ENVIRONMENTAL INCIDENT BOOK

Any complaints received by the project team from the community will be recorded. The complaint will be
brought to the attention of the site manager.

All complaints received will be investigated and a response given to the complainant within 28 days.
All environmental incidents occurring on the site will also be recorded.
PEM.5 ENVIRONMENTAL SAFETY

The management of impacts associated with various categories of concern is discussed as separate topics,
indicated below.

PEM.5.1 Soil

€)) Topsoil should be temporarily stockpiled, separately from (clay) subsoil and rocky material, when areas
are cleared. If mixed with clay sub-soil the usefulness of the topsoil for rehabilitation of the site will be
lost.

(b) Stockpiled topsoil should not be compacted and should be replaced as the final soil layer. No vehicles

are allowed access onto the stockpiles after they have been placed.

(c) Stockpiled soil should be protected by erosion-control berms if exposed for a period of greater than 14
days during the wet season. The need for such measures will be indicated in the site-specific report.

(d) Topsoil stripped from different sites must be stockpiled separately and clearly identified as such.
Topsoil obtained from sites with different soil types must not be mixed.

(e) Topsoil stockpiles must not be contaminated with oil, diesel, petrol, waste or any other foreign matter,
which may inhibit the later growth of vegetation and microorganisms in the soil.

() Soil must not be stockpiled on drainage lines or near watercourses without prior consent from the
Project Manager.




(9)

(h)
(i)

0

(k)

()

(m)

Soil should be exposed for the minimum time possible once cleared of invasive vegetation, that is the
timing of clearing and grubbing should be Co-ordinated as much as possible to avoid prolonged
exposure of soils to wind and water erosion. Stockpiled topsoil must be either vegetated with
indigenous grasses or covered with a suitable fabric to prevent erosion and invasion by weeds.

Limited vehicular access is allowed across rocky outcrops and ridges.

All cut and fill surfaces need to be stabilized with appropriate material or measures when major civil
works are complete.

Erosion and donga crossings must be dealt with as river crossings. Appropriate soil erosion and control
procedures must be applied to all embankments that are disturbed and de-stabilized.

All equipment must be inspected regularly for oil or fuel leaks before it is operated. Leakages must be
repaired on mobile equipment or containment trays placed underneath immobile equipment until such
leakage has been repaired.

Soil contaminated with oil must be appropriately treated and disposed of at a permitted landfill site or
the soil can be regenerated using bio-remediation methods.

Runoff must be reduced by channeling water into existing surface drainage system.

PEM.5.2 Water

€)) Adequate sedimentation control measures must be instituted at any river crossings when excavations
or disturbance of a riverbanks or riverbeds takes place.

(b) Adequate sedimentation control measures must be implemented where excavations or disturbance of
drainage lines of a wetland may take place.

(© All fuel, chemical, oil, etc. spills must be confined to areas where the drainage of water can be
controlled. Use appropriate structures and methods to confine spillages such as the construction of
berms and pans, or through the application of surface treatments that neutralise the toxic effects prior
to the entry into a watercourse.

(d) Oil absorbent fibres must be used to contain oil spilt in water.

(e) During construction through a wetland, the majority of the flow of the wetland should be allowed to
pass downstream.

® Vehicular traffic across wetland areas must be avoided.

(9) No dumping of foreign material in streams, rivers and/or wetland areas is allowed.

(h) The wetland area and/or river must not be drained, filled or altered in any way including alteration of a
bed and/or, banks, without prior consent from the DWAF. The necessary licenses must be obtained
in terms of Section 21 and 22 of the National Water Act, 36 of 1998 from DWAF.

0] No fires or open flames are allowed in the vicinity of the wetland, especially during the dry season.

()] No swimming, washing (including vehicles and equipment), fishing or related activity is permitted in a
wetland or river without written permission from the Project Manager.

(k) Disturbances to nesting, breeding and roaming sites of animals in or adjacent to wetland areas must
be minimized.

PEM.5.3 Air

(a) Speed limits must be implemented in all areas, including public roads and private property to limit the
levels of dust pollution.

(b) Dust must be suppressed on access roads and construction sites during dry periods by the regular
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(©)

(d)

()

(f)

(9)

(h)
(i)

application of water or a biodegradable soil stabilisation agent. Water used for this purpose must be
used in quantities that must not result in the generation of run-off.

The site-specific investigation will quantify the impact of dust on nearby wetlands, rivers and dams in
terms of sedimentation. Mitigation measures identified during the site specific study must be
implemented.

The Contractor must notify the Principal of all schools within 50m of the site of proposed activities.
The Principal must in turn ensure that children with allergies and respiratory ailments take the
necessary precautionary measures during the construction period. The Contractor must ensure that
construction activities do not disturb school activities e.g. dust clouds may reduce visibility affecting
sports activities.

Waste must be disposed of, as soon as possible at a municipal transfer station, skip or on a permitted
landfill site. Waste must not be allowed to stand on site to decay, resulting in malodours.

Noise control measures must be implemented. All noise levels must be controlled at the source. All
employees must be given the necessary ear protection gear. IAP’s must be informed of the excessive
noise factors.

The Contractor must inform all adjacent landowners of any after-hour construction activities and any
other activity that could cause a nuisance e.g. the application of chemicals to the work surface. Normal
working hours must be clearly indicated to adjacent land owners.

No loud music is allowed on site and in construction camps.

No fires are allowed if smoke from such fires will cause a nuisance to IAP's.

PEM.5.4 Social and Cultural

(@)

(b)
()

(d)

(e)

(f)

(9)

(h)

Access by non-construction people onto any construction sites must be restricted. The Contractors
activities and movement of staff must be restricted to designated construction areas only.

The Contractors crew must be easily identifiable due to clothing, identification cards or other methods.

Rapid migration of job seekers could lead to squatting and social conflict with resident communities
and increase in social pathologies if not properly addressed. The Contractor must ensure that signs
indicating the availability of jobs are installed.

Criteria for selection and appointment (by the Contractor) of construction labour must be established
to allow for preferential employment of local communities. The Local Authority must be actively
involved in the process of appointing temporary labourers.

Sub-Contractors and their employees must comply with all the requirements of this document and
supporting documents e.g. the Contract document that applies to the Contractor. Absence of specific
reference to the sub-contractor in any specification does not imply that the sub-contractor is not bound
by this document.

No member of the construction workforce is allowed to wander around private property, except within
the immediate surroundings of the site.

The Contractor must provide suitable sanitation facilities for site staff. Sanitation provided during the
construction phase should be managed so that it does not cause environmental health problems. The
use of the surrounding fields or grounds for toilet purposes is not permitted under any circumstance.

The Contractor must arrange for all his employees and those of his sub-contractors to be informed of
the findings of the environmental report before the commencement of construction to ensure:

¢ A basic understanding of the key environmental features of the work site and environments, and

e  Familiarity with the requirements of this document and the site specific report.
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(i)

0

(k)

Supervisory staff of the Contractor or his sub-contractors must not direct any person to undertake any
activities which would place such person in contravention of the specifications of this document
endanger his/her life or cause him/her to damage the environment.

The demand for construction materials and supplies will have an effect on the local economy. This
impact can be optimised by sourcing and purchasing materials locally and regionally wherever
possible, insofar as the material complies with the design specification.

The Contractor must maintain a detailed complaints register. This must be forwarded, together with
solutions, to the authorities when requested.

PEM.5.5 Aesthetics

(a) Scenic Quality

(b)
(€)

(d)

(e)

()

Damage to the natural environment must be minimized.

Trees and tall woody shrubs must be protected from damage to provide a natural visual shield.
Excavated material must not be placed on such plants and movement across them must not be
allowed, as far as practical.

The clearing of all sites must be kept to a minimum and surrounding vegetation must, as far as
possible, be left intact as a natural shield.

No painting or marking of natural features must be allowed.
All above ground structures could be treated or painted to blend in with the natural environment.

Cut and fill areas, river and stream crossings and other soil stabilisation works must be constructed to
blend in with the natural environment.

Natural outcrops, rocky ridges and other natural linear features, must not be bisected. Vegetation on
such features must, as far as possible, not be cut unless absolutely necessary for construction.

Excavated material must be flattened (not compacted) or removed from site. No heaps of spoil
material must be left on site once the Contractor has moved off site either temporarily or permanently.

Any complaints from interest groups regarding the appearance of the construction site must be
recorded and addressed promptly by the Contractor.

PEM.5.6 Archaeology and Cultural Sites

a) All finds of human remains must be reported to the nearest police station.

b) Human remains from the graves of victims of conflict, or any burial ground or part thereof which
contains such graves and any other graves that are deemed to be of cultural significance may not be
destroyed, damaged, altered, exhumed or removed from their original positions without a permit from
the South African Heritage and Resource Agency (SAHRA).

C) Work in areas where artefacts are found must cease immediately.

d) Under no circumstances must the Contractor, his/her employees, his/her sub-contractors or his/her
sub-contractors’ employees remove, destroy or interfere with archaeological artefacts. Any person
who causes intentional damage to archaeological or historical sites and/or artefacts could be penalised
or legally prosecuted in terms of the National Heritage Resources Act, 25 of 1999.

e) A fence at least 2 m outside the extremities of the site must be erected to protect archaeological sites.

f) All known and identified archaeological and historical sites must be left untouched.

0) Work in the area can only be resumed once the site has been completely investigated. The Project
Manager will inform the Contractor when work can resume.
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PEM.5.7 Flora

a)

)

All suitable and rare flora and seeds must be rescued and removed from the site. They must be suitably
stored, for future use in rehabilitation.

The felling and/or cutting of trees and clearing of bush must be minimised.
Bush must only be cleared to provide essential access for construction purposes.
The spread of alien vegetation must be minimized.

Any incident of unauthorised removal of plant material, as well as accidental damage to priority plants,
must be documented by the Contractor.

Woody vegetative matter stripped during construction must either be spread randomly throughout the
surrounding fields so as to provide biomass for other microorganisms and habitats for small mammals
and birds, or it may be stockpiled for later redistribution over the reinstated top soiled surface. No
vegetative matter must be burnt or removed for firewood other than those removed during the grubbing
and clearing phase. Such vegetation can be made available to the local inhabitants to be used as
firewood.

No tree outside the footprint of the Works area must be damaged.

PEM.5.8 Fauna

a)

b)

<)

d)

e)

No species of animal may be poached, snared, hunted, captured or willfully damaged or destroyed.

Snakes and other reptiles that may be encountered on the construction site must not be killed unless
the animal endangers the life of an employee.

Anthills and/or termite nests that occur must not be disturbed unless it is unavoidable for construction
purposes.

Disturbances to nesting sites of birds must be minimized.

The Contractor must ensure that the work site is kept clean and free from rubbish, which could attract
pests.

PEM.5.9 Infrastructure

a)

The relevant authorities must be notified of any interruptions of services, especially the District
Municipality, Local Municipality, National Road Agency, Spoornet, TELKOM and ESKOM. In addition,
care must be taken to avoid damaging major and minor pipelines and other services.

The integrity of property fences must be maintained.

No telephone lines must be dropped during the construction operations, except were prior agreement
by relevant parties is obtained. All crossings must be protected, raised or relocated as necessary.

All complaints and/or problems related to impacts on man-made facilities and activities must be
promptly addressed by the Contractor and documented.

Storage Facilities

e  Proper storage facilities should be provided for the storage of oils, grease, fuels, chemicals and
hazardous materials.

e The Contractor must ensure that accidental spillage does not pollute soil and water resources.

e  Fuel stock reconciliation must be done on all underground tanks to ensure no loss of oil, which
could pollute groundwater resources.
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e Cement must be stored and mixed on an impermeable substratum.
f) Traffic Control

All reasonable precautions must be taken during construction to avoid severely interrupting the traffic
flow on existing roads, especially during peak periods.

Before any work can start the Local Traffic Department must be consulted about measures to be taken
regarding pedestrian and vehicular traffic control.

Q) Access Roads

The Contractor and the affected landowner must collaborate on the planning and construction of new
access routes and the repair or upgrading of existing routes.

Access to the site must be controlled such that only vehicles and persons directly associated with the
work gains access to the site.

Temporary access roads must not be opened until required and must be restored to its former state as
soon as the road is no longer needed.

h) Batching Plants

Concrete must be mixed only in an area demarcated for this purpose. All concrete spilled outside this area,
must be promptly removed by the Contractor and taken to a permitted waste disposal site. After all
concrete mixing has been completed, all waste concrete must be removed from the batching area and
disposed of at an approved dumpsite. Storm water must not be allowed to flow through the batching area.
Water laden with cement must be collected in a retention area for evaporation and not allowed to escape

the batching area. Operators must wear suitable safety clothing.

i) Chemical toilet facilities should be managed and serviced by a qualified company. No disposal or

leakage of sewerage should occur on or near the site.
) Blasting
Blasting must not endanger public or private property.

Noise mufflers and/or soft explosives must be used to minimize the impact on animals.

All the provisions of the Explosives Act, 26 of 1956 and the Minerals Act, 50 of 1991 must be complied

with.

The Contractor must take measures to limit fly rock.

PEM.5.10 Safety

a) Measures must be taken to prevent any interference that could result in flashover of power lines due
to breaching of clearances or the collapse of power lines due to collisions by vehicles and equipment.

b) Measures must be taken during thunderstorms to protect workers and equipment from lightning strikes.
c) All tall structures must be properly earthed and protected against lightning strikes.
d) The process of excavation and back filling must be carried out as a sequential process following one

another as quickly as possible. Excavations must only remain open for a minimum period of time and
during this time they must be clearly demarcated. If excavations place the public at risk these sites

must be fenced.

e) The residents directly affected by open trenches must be notified of the dangers. This will be done

during the site-specific phase.
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PEM.5.11 Waste

PEM 5.11.1 Solid Waste

(@)
(b)

(©)
(d)
()

(f)

(9)

(h)

Littering on site and the surrounding areas is prohibited.

Clearly marked litterbins must be provided on site. The Contractor must monitor the presence of litter
on the work sites as well as the construction campsite.

All bins must be cleaned of litter regularly.
All waste removed from site must be disposed at a municipal/permitted waste disposal site.

Excess concrete, building rubble or other material must be disposed of in areas designated specifically
for this purpose and not indiscriminately over the construction site.

The entire works area and all construction sites must be swept of all pieces of wire, metal, wood or
other material foreign to the natural environment.

Contaminated soil must be treated and disposed of at a permitted waste disposal site, or be removed
and the area rehabilitated immediately.

Waste must be recycled wherever possible.

PEM 5.11.2 Liquid Waste

(@)
(b)

()

(d)

The Contractor must maintain mobile toilets on site.

The Contractor must provide adequate and approved facilities for the storage and recycling of used oil
and contaminated hydrocarbons. Such facilities must be designed and sited with the intention of
preventing pollution of the surrounding area and environment.

All vehicles must be regularly serviced in designated area within the Contractors camp such that they
do not drip oil.

All chemical spills must be contained and cleaned up by the supplier or professional pollution control
personnel. Run-off from wash bays must be intercepted.

PEM 5.11.3 Hazardous Waste

(@)

(b)

No hazardous materials must be disposed of in the field or anyplace other than a registered landfill for
hazardous material. Hazardous waste must be stored in containers with tight lids that must be sealed
and must be disposed at an appropriately permitted hazardous waste disposal site. Such containers
must not be used for purposes other than those originally designed for.

The Contractor must maintain a hazardous material register.

PEM.5.12 Rehabilitation and Site clearance

€)) When all major construction activities are completed, the site must be inspected to determine site-
specific rehabilitation measures. This may be considered as unplanned work e.g. soil rehabilitation
due to oil spills.

(b) All temporary buildings and foundations, equipment, lumber, refuse, surplus materials, waste,
construction rubble fencing and other materials foreign to the area must be removed.

(c) If waste products cannot be recycled they must be disposed of at a permitted landfill site.

(d) All drainage deficiencies including abandoned pit latrines and waste pits must be corrected.
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()
(f)

(9)

(h)

(i)

Cut and fill areas must be restored and re-shaped.

The area must be restored to its natural vegetation condition using indigenous trees, shrubs and
grasses as directed by a grassland and/or rehabilitation expert.

Borrow pits must be re-shaped into even slopes and surfaces to blend with the natural terrain and
topsoil must be replaced.

The grass mix, shrubs and trees used for rehabilitation must be compatible with the species identified
in the site-specific investigation.

Areas compacted by vehicles during construction must be scarified to allow penetration of plant roots
and the regrowth of natural vegetation.

PEM.6 MEASUREMENTS AND PAYMENT

No additional payment will be made to the Contractor to comply with the above actions as it will be deemed
to be included in the rates tendered.
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BID FOR THE DESIGN, DELIVERY AND CONSTRUCTION OF MULTI-FUNCTIONAL
AQUACULTURE DEMONSTRATION FACILITY, AT DOHNE AGRICULTURAL DEVELOPMENT
INSTITUTE

PARTICULAR SPECIFICATIONS — AQUACULTURE DEMONSTRATION

The Department of Rural Development and Agrarian Reform, (DRDAR, hereinafter “The Department”) OR
District, requires a service provider for the design and installation of Aquaculture Demonstration Facility at
Dohne and complete electrical connection on a “Turnkey” basis.

1. EMPLOYERS OBJECTIVES

It is the employer’s objective to employ a service provider to design, supply and construction of Multi —
Functional Aquaculture Demonstration facility at Dohne to develop the institute as a freshwater aquaculture
demonstration center for research and development.

Provide support to small-scale aquaculture farmers.

Support freshwater fisheries development.

Production of fingerlings for stocking inland water bodies and supply of immerging farmers.
Farmer training through the incubation of emerging farmers and future aquaculture entrepreneurs.
Research to improve production efficacy.

The system should be able to cater for different fish species such as:
e Sharptooth Catfish (Clarius gariepenus)
e Mozambique Tilapia (Oreochromis mossambicus)
¢ Nile Tilapia (Oreochromis niloticus)
¢ Vietmanese Catfish (Pangasius bocourti)
e African Longfin Eel (Anguilla mossambica)
o Freshwater Mullet (Pseudomyxus capensis)
o Flathead Mullet (Mugil cephalus)
e Rainbow Trout (Oncorhynchus mykiss)
¢ Atlantic Salmon (Salmo salar)

2. CONTRACT PERIOD

The service provider must adhere to the following time frames:
e Completion of final design for submission to DRDAR for approval: 4 Weeks.
e Order and delivery of material to site: 4 Weeks.
e |nstallation, commissioning and testing of aquaculture demonstration systems: 5 Months.

3. PROJECT STANDARDS

3.1 Design Standards:
e The system should be able to produce 20 tons of production per annum
e The system should be designed in order to cater for cold temperate (12-14 C), tropical environmental
conditions (28-30 ‘C) and any temperature in-between.

3.2 Installation:
e Constructions standards: SANS 1200
e Adherence to Occupation Health and Safety Act no. 85 of 1983 and regulations.

3.3 Materials:
e Where applicable materials must comply with the SANS standards.
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4, EXTENT OF THE WORK
4.1 Site investigation and design of an aquaculture demonstration facility, comprising of:

e Upgrading the existing tunnels to be in line with the aquaculture system.

o

o

o

Excavation for ground works, backfilling and compaction.

Concrete reinforcement.

Channeling of under and above ground pipes and their openings (freshwater and waste
water).

Plinths for the pumps and Heat Pumps

Iso-paneling each tunnel to be fitted with door and ceiling as well as electrical plugs and
lighting with switches.

Replacing the existing roof covering with durable translucent sheeting.

The waste water from the tunnels shall be used to irrigate the pasture.

e [Installation of Finfish and Hatchery Systems

e Installation of Trout Egg hatching system

e Installation of Tilapia Hatching and Brood stock holding

e Installation of Egg incubators and Brine Shrimp hatching jars

¢ Installation of Juvenile Rearing Facility

e Installation of Grow out facility

e Electrical Connection Installation

Use of ESKOM as the main electrical supplier

MCC electrical panel divided into essential and non-essential for controlling all the electrical
equipment

Light fittings and switches

Plugs

8KVA backup solar system for essential services

¢ Rehabilitation of the existing borehole and installation of the pipeline from the borehole to the tunnels

4.2 The supply and delivery of all materials to site.

4.3 Installation, testing and commissioning of aquaculture demonstration system.

4.4 As built drawings.

5. DESIGN CRITERIA FOR AQUACULTURE SYSTEM
Final design must be approved by DRDAR, prior to ordering of material and equipment.

5.1. For the large RAS system

5.1.1 Drum filter
e Stainless steel drum filter that can filter 338 m3/h
e The design of the Drum filter should comply with EU standards

5.1.2 Feeding rate
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e The entire RAS system should have a maximum feed loading design rate of 55kg per day.

5.1.3 Blowers
e The blowers shall have output power of 2.2 kW

5.1.4 Chiller
e  Chiller for maintaining temperature shall have 17kW input and 90kW output.

5.1.5 Oxygen generator
e Oxygen generator shall be able to produce 20/30I/min LP.

5.1.6 Pumps
e 5.5kW Main Pump Variable Speed Drive.
e 0.75kW pump for Chiller and UV

5.1.7 Bio filters
e 10 000It JOJO tank with HDPE in and outlets to act as bio filter.

5.1.8 Bio filter diffusers
e The bio filter diffuser shall be Rubber disc diffusers 9 or similar approved.

519 GRPsump
e The sumps shall be manufactured from glass fibre reinforcement.

5.1.10 Pipes
e Various pipelines for the system shall comply with SANS standards for PVC, mPVC, Steel
and Polyethylene pipes.

5.1.11 MCC (Motor Control Circuit) Electrical Panel
e Electrical switchgear for control of all the equipment. Split into essential and non-essential for
solar expansion.

5.2. Trout Egg hatching system

5.2.1 Troughs
e Troughs shall be made from fiberglass to house baskets and they should come with a stand.

5.2.2 Baskets
e Baskets to hold the eggs with Stainless steel 3mm grid plate, mesh 20.

5.2.3 GRP sump
e The sumps shall be manufactured from glass fibre reinforcement

524 Pump
¢ 1.3kW Main Pumps Variable Speed Drive with float level protection.

525 UVs
e UV filters 55W with plastic casing and quarts sleeve.

5.2.6 Chiller
e 9.5kW Chiller for maintaining temp with WIFI control.

5.2.7 Temperature probe
e SONOFF Temp probe and display.

5.2.8 Pipes
e Various pipelines for the system shall comply with SANS standards for PVC, mPVC, Steel
and Polyethylene pipes.

5.2.9 MCC (Motor Control Circuit) Electrical Panel
e Electrical switchgear for control of all the equipment.
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5.3. Brood stock Holding

5.3.1 Tanks
e Brood stock HDPE holding tanks to be constructed with dividers for brood stock conditioning and
holding.

5.3.2 Bio filter tanks
e JOJO tank with HDPE in and outlets to act as bio filter.

5.3.3 GRP sump
e The sumps shall be manufactured from glass fibre reinforcement

534 Pump
¢ 1.3kW Main Pumps Variable Speed Drive with float level protection.

535 UVs
e UV filters 55W with plastic casing and quarts sleeve.

5.3.6  Chiller
e 9.5kW Chiller for maintaining temp with WIFI control.

5.3.7 Temperature probe
e SONOFF Temp probe and display.

5.3.8 Pipes
e Various pipelines for the system shall comply with SANS standards for PVC, mPVC, Steel and
Polyethylene pipes.

5.3.9 MCC (Motor Control Circuit) Electrical Panel
e Electrical switchgear for control of all the equipment.

5.4. Egg Incubation and Brine shrimp

54.1 Tanks
¢ Fiberglass weening tank with stand for upwelling egg incubators and shrimp jars.

5.4.2 Incubators and jars
¢ Upwelling egg incubators and shrimp jars.

5.4.3 Bio filter tanks
e JOJO tank with HDPE in and outlets to act as bio filter.

544 GRP sump
e The sumps shall be manufactured from glass fibre reinforcement

545 Pump
¢ 1.3kW Main Pumps Variable Speed Drive with float level protection.

546 UVs
e UV filters 55W with plastic casing and quarts sleeve.

5.4.7 Chiller
e 9.5kW Chiller for maintaining temp with WIFI control.

5.4.8 RO Unit
e Ro unit for brine shrimp and egg incubators.

5.4.9 Temperature probe
e SONOFF Temp probe and display.
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5.4.10

5.4.11

54.12

Pipes
e Various pipelines for the system shall comply with SANS standards for PVC, mPVC, Steel and
Polyethylene pipes.

Lights
e Cultivation lights for brine shrimp

MCC (Motor Control Circuit) Electrical Panel
e Electrical switchgear for control of all the equipment.

5.5. Juvenile Facility
5.5.1 Tanks
e Fiberglass tanks 1.1 m x 600 with legs (500It each).
5.5.2 pipes
e Various pipelines for the system shall comply with SANS standards for PVC, mPVC, Steel and
Polyethylene pipes.
5.6. First Grow out Stage
5.6.1 Tanks
¢ Roto — Moulded tanks HDPE (2500It each)
5.6.2 pipes
e Various pipelines and drains for the system shall comply with SANS standards for PVC, mPVC,
Steel and Polyethylene pipes.
5.7. Final Grow out stage
5.7.1 Tanks
e 6mm black HDPE Tanks 2m x 1.1m with viewing panes and reinforced galvanized mesh.
5.7.2 pipes
e Various pipelines and drains for the system shall comply with SANS standards for PVC, mPVC,
Steel and Polyethylene pipes.
6. TESTING AND COMMISIONING
e All main pipe line shall be tested in accordance with SANS 2001:DP2.
e The system shall be tested, pressure valves set, and commissioned in full.
e The operator shall be trained in the operation of the system.
7. WORKING RELATIONSHIP WITH CLIENT
7.1 CLIENT-SERVICE PROVIDER RELATIONSHIP
The Service Provider shall ensure that work undertaken complies with the scope of work described in
the bid document.
The client reserves the right to stop the work if the above is not adhered to.
DRDAR may schedule meetings with the Service Provider to review the progress of the project,
obstacles, challenges and a way forward.
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PART C4 - SITE INFORMATION

EASTERN CAPE GOVERNMENT

DEPARTMENT OF RURAL DEVELOPMENT AND AGRARIAN REFORM

BID FOR THE DESIGN, DELIVERY AND CONSTRUCTION OF MULTI-FUNCTIONAL
AQUACULTURE DEMONSTRATION FACILITY, AT DOHNE AGRICULTURAL

C4 Site Information

DEVELOPMENT INSTITUTE

ITEM

DESCRIPTION

Site Location

Dohne Agricultural Development Institute, is £7km from N6 on route
to Queenstown

GPS co ordinates

Dohne ADI co-ordinates — 32° 31’ 42.06" S and 27° 27' 41.43"E

General geography

Gentle terrain

Road conditions

Tarred road and fair gravel road
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Site extent

Site clearance required No

Site soil properties Silt

Site vegetation Clear

Site fenced Yes

Site access Dohne employees / Employees of DRDAR / Animals
Services available Old tunnel, electricity and old borehole
Accommodation Provide own

Labour Negotiate local labour with the community

Storage of materials To be provided by the department

Security Provide own

Construction difficulty

Medium difficulty

Plant required

Service provider to specify

Equipment / tools required for

Contractor to identify specific tools for various tasks

Transport required

For all materials
For all plant, equipment and tools
For contractor’s personnel

Testing of works

None

Commissioning of works

None

EASTERN CAPE PROVINCIAL GOVERNMENT

DEPARTMENT OF RURAL DEVELOPMENT AND AGRARIAN REFORM

BID FOR THE DESIGN, DELIVERY AND CONSTRUCTION OF MULTI-FUNCTIONAL
AQUACULTURE DEMONSTRATION FACILITY, AT DOHNE AGRICULTURAL
DEVELOPMENT INSTITUTE

DRAWINGS

SCHEDULE OF CONTRACT DRAWINGS
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The following form part of this contract:

DRAWING NO. DESCRIPTION
Locality Map
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